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NOTICE OF INVITATION FOR BID 
IFB-2600012737 

MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT 
FEDERAL ID NO.: PPM-0(274)C; ADOT TRACS NO.: T054101C 

AND 

MADERA CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 
FEDERAL ID NO.: PPM-0(273)C; ADOT TRACS NO.: T054001C 

This project is located within Sections 11 and 14 in Township 19 South, Range 14 East of the Gila and Salt River 
Meridian, Pima County, Arizona; and extends along Madera Canyon Road for approximately 0.144 miles near and 
encompassing the bridge crossing over Florida Canyon Wash and 0.188 miles near and encompassing the bridge 
crossing over Medium Wash. 

The Medium Wash Bridge Replacement project consists of removing the existing concrete slab bridge, constructing a 
new Superbox bridge, slope protection, and replacing the existing corrugated metal pipe culvert with a new reinforced 
concrete pipe culvert. This project includes, but is not limited to, concrete, rip rap, excavation, landscaping, and guardrail. 

The Florida Canyon Wash Bridge Replacement project consists of constructing a detour to carry Madera Canyon Road 
traffic around the Florida Canyon and Medium washes, removing the existing concrete slab bridge, constructing a new 
Superbox, concrete retaining wall, and slope protection. This project includes, but is not limited to, concrete, guardrail, 
rip rap, pavement markings, excavation, and landscaping. 

Estimated cost for the Medium Wash Bridge project is between $2,800,000.00 and $3,400,000.00; and the estimated 
cost for the Florida Canyon Wash Bridge project is between $4,700,000.00 and $5,500,000.00.  

These projects shall be complete and in place within 300 working days, plus 365 days from substantial completion for 
landscape establishment. Road closure period shall not exceed 260 working days from Notice to Proceed. Liquidated 
damages for late delivery will be assessed as per Pima County Standard Specification Section 108-9.  

These projects may be partially or entirely funded by the U.S. Department of Transportation Federal Highway 
Administration (FHWA) Off-System Bridge (OSB) funds for which Pima County is a LPA/Subrecipient. 

All bidders will be subject to Arizona Department of Transportation (ADOT) Registration and Disadvantaged Business 
Enterprise (DBE) requirements and reporting. Please review these requirements carefully. For this project, a No Goal 
participation by Disadvantaged Business Enterprises (DBE’s) has been established; however, County encourages 
participation by all Firms qualifying under this Solicitation regardless of business size or ownership. 

Contractors must have the appropriate license issued by the State of Arizona Registrar of Contractors by the end of the 
60th calendar day after bid opening.  

The entire information package can be downloaded from Pima County at 
https://www.bidnetdirect.com/arizona/pimacounty.  

ONLY RESPONSES THAT ARE SUBMITTED THROUGH THE E-PROCUREMENT PLATFORM, BIDNET DIRECT 
(https://www.bidnetdirect.com/arizona/pimacounty) WILL BE CONSIDERED. 

For assistance Bidnet Direct’s Vendor Support Team is available Monday through Friday 5am-5pm MST. Please call 
800-835-4603 and press option 2 to speak with live customer support.

https://www.bidnetdirect.com/arizona/pimacounty
https://www.bidnetdirect.com/arizona/pimacounty


 

 

 
BID DUE DATE/TIME:         August 4, 2026, at or before 2:00 PM Local Tucson Time 
LOCATION:         https://www.bidnetdirect.com/arizona/pimacounty 
         Public Bid Opening will be held via Microsoft Teams: 
         Join Meeting 
  Or call in (audio only), Tel: 1-602-649-0382, United States, Phoenix 
         Phone Conference ID: 853 939 359# 
                                
PRE-BID MEETING/          July 23, 2026, 10:00 AM Local Tucson Time 
MICROSOFT TEAMS LINK:          Microsoft Teams Meeting: Join Meeting 
                                                             Or call in (audio only), Tel: 1-602-649-0382, United States, Phoenix  
                                                             Phone Conference ID: 582 865 741#  
  
Inquiries must be submitted through Bidnet Direct’s Q&A Tab.  
 
PUBLISH:          The Daily Territorial:      July 10, 13, 14, and 15, 2026 
 
 

Remainder of Page Intentionally Left Blank. 
        

https://www.bidnetdirect.com/arizona/pimacounty
https://teams.microsoft.com/meet/293005651034514?p=1GerB9ZHZXLYNNJ6be
https://teams.microsoft.com/meet/297110152686548?p=3sHAmYtSGflbeZ60YM
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INSTRUCTIONS TO BIDDERS (7 PAGES) 

 
The contractor must have or obtain a Unique Entity Identification Number issued by SAM at SAM.gov | Home 
before award. It can take several weeks to obtain a number, so bidders should start the process early. There is 
no cost to obtaining a Unique Entity Identification Number. 
 
VENDOR REGISTRATION (AZ UTRACS): 
 
ARIZONA UNIFIED TRANSPORTATION REGISTRATION CERTIFICATION SYSTEM (AZ UTRACS) ONLINE 
VENDOR REGISTRATION: Pursuant to 49 CFR 26.11 (c) (2), US Department of Transportation (USDOT) 
requires Arizona Department of Transportation (ADOT) to collect demographic information on all firms who seek 
to work on federally-assisted contracts, including Prime Contractors, Subcontractors, DBEs, and Small Business 
Concern (SBC) firms. ADOT’s primary method of collecting this data is through the AZ UTRACS, a centralized 
database of companies doing business for ADOT/County on federal-funded projects. 

 
All prime Contractors submitting bids to Pima County must be registered as a vendor in AZ UTRACS at 
http://adot.dbesystem.com. 
 
Noncompliance or failure of Prime Contractors to include their AZ UTRACS vendor registration number in the 
Bidders/Proposers List online at AZ UTRACS at https://arizonalpa.dbesystem.com/, or maintain a current (non-
expired) AZ UTRACS vendor registration number, will result in bid rejection. 
 
1. SCOPE 

 
 These projects are located within Sections 11 and 14 in Township 19 South, Range 14 East of the Gila 

and Salt River Meridian, Pima County, Arizona; and extends along Madera Canyon Road for 
approximately 0.144 miles near and encompassing the bridge crossing over Florida Canyon Wash and 
0.188 miles near and encompassing the bridge crossing over Medium Wash. 

 
 The Medium Wash Bridge Replacement project consists of removing the existing concrete slab bridge, 

constructing a new Superbox bridge, slope protection, and replacing the existing corrugated metal pipe 
culvert with a new reinforced concrete pipe culvert. This project includes, but is not limited to, concrete, 
rip rap, excavation, landscaping, and guardrail.  

 
 The Florida Canyon Wash Bridge Replacement project consists of constructing a detour to carry Madera 

Canyon Road traffic around the Florida Canyon and Medium washes, removing the existing concrete slab 
bridge, constructing a new Superbox, concrete retaining wall, and slope protection. This project includes, 
but is not limited to, concrete, guardrail, rip rap, pavement markings, excavation, and landscaping. 

 
 Estimated cost for the Medium Wash Bridge project is between $2,800,000.00 and $3,400,000.00; and 

the estimated cost for the Florida Canyon Wash Bridge project is between $4,700,000.00 and 
$5,500,000.00.  

 
 These projects shall be complete and in place within 300 working days and road closure period shall not 

exceed 260 working days from Notice to Proceed, plus 365 days from substantial completion for 
landscape establishment. Liquidated damages for late delivery will be assessed as per Pima County 
Standard Specification Section 108-9.  

 
 These projects may be partially or entirely funded by the U.S. Department of Transportation Federal 

Highway Administration (FHWA) Off-System Bridge (OSB) funds for which Pima County is a 
LPA/Subrecipient. 

 
 All bidders will be subject to Arizona Department of Transportation (ADOT) Registration and 

Disadvantaged Business Enterprise (DBE) requirements and reporting. Please review these requirements 

https://sam.gov/content/home
http://adot.dbesystem.com/
https://arizonalpa.dbesystem.com/


Pima County Procurement Department  
Solicitation No. IFB-2600012737  
MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

 
INSTRUCTIONS TO BIDDERS  Page 6  

carefully. For this project, a No Goal participation by Disadvantaged Business Enterprises (DBE’s) has 
been established; however, County encourages participation by all Firms qualifying under this Solicitation 
regardless of business size or ownership. 

    
The work shall be completed as called for in the Bid Documents, which includes the Notice of Invitation 
to Bid, Instructions to Bidders, Bid Schedule, Bid Bond, Sample Contract, Payment and Performance 
Bonds, General Conditions, Special Conditions, Disadvantaged Business Enterprise Documents, Special 
Provisions, Plans, and current edition of the PAG Standard Specifications for Public Improvements 2015 
Edition with Amendments and Bid Addenda (if any). 
 
This bid document contains provisions and requirements that vary from, or are not included in, the 
Standard Specifications. The provisions of this document take precedence over the Standard 
Specifications. 
 

2. PRE-BID MEETING  
 
There will be a pre-bid meeting on the date, time, and place specified in the NOTICE OF INVITATION TO 
BID. Attendance is not mandatory but is encouraged. Interested parties are reminded that the Standard 
Specifications for Public Improvements Section 102-7 states that bidders shall carefully examine the site 
of the proposed work.  
 

3. OMISSIONS, DISCREPANCIES, INTERPRETATIONS AND ADDENDA 
 

In the event the bidder has questions or discovers an apparent error or omission in the specifications or 
plans, or be in doubt as to their meaning, the bidder shall submit their question or comment in writing 
through the Bidnet solicitation portal at https://www.bidnetdirect.com/arizona/pimacounty. Requests 
received 7 calendar days or less prior to the original deadline for receiving bids may not be addressed. 

 
Any clarifications or interpretations of this solicitation that materially affect or change the scope or intent 
will be issued via addenda and posted by the County at https://www.bidnetdirect.com/arizona/pimacounty. 
County will make an effort to notify bidders of addenda; however, it cannot guarantee that every potential 
bidder will be notified each time. Therefore, it is the responsibility of all bidders to check the website 
periodically for addenda and to obtain this information in a timely manner. Failure to acknowledge 
any or all addenda may be cause for rejection of the bid. 
 
No oral interpretations shall be made to any bidder as to the meaning of any of the bid documents or be 
effective to modify any of the provisions of the bid documents. The bid documents may only be modified 
by addendum. No other form of modification shall be of any effect. Bidder shall refer any questions or 
inquiries from constituents or interested Parties received while performing site visits of the proposed work 
areas concerning the anticipated scope of services to Pima County Department of Transportation, 
Community Relations Office, (520) 724-6410. 
 

4. BID SUBMISSION 
 

ONLY BIDS THAT ARE SUBMITTED THROUGH THE E-PROCUREMENT PLATFORM, BIDNET 
DIRECT (https://www.bidnetdirect.com/arizona/pimacounty) WILL BE ACCEPTED AND CONSIDERED. 
 
IFBs RECEIVED AFTER THE DUE DATE AND TIME AS NOTED ON THE IFB NOTICE PAGE WILL 
NOT BE ACCEPTED. THE COUNTY WILL NOT ACKNOWLEDGE OR RECEIVE IFBs THAT ARE 
DELIVERED BY MAIL, TELEPHONE, ELECTRONIC MAIL, OR IN PERSON. FAILURE TO FOLLOW 
IFB BID SUBMISSION GUIDELINES AND INSTRUCTIONS SHALL RESULT IN BID REJECTION. 
 
All prime Contractors submitting bids to Pima County must be registered as a vendor in AZ UTRACS at 
http://adot.dbesystem.com.  
 
 

https://www.bidnetdirect.com/arizona/pimacounty
https://www.bidnetdirect.com/arizona/pimacounty
https://www.bidnetdirect.com/arizona/pimacounty
http://adot.dbesystem.com/
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A. BID SUBMISSION: 
 

ALL BIDDERS must complete, execute, and submit the following documents with their bid 
submission: 
 
• Exhibit A - Bid Schedule, pages 1 - 2 only: 

o A duly authorized representative of the bidding firm must sign the Bid and Certifications.  
 

• Arizona Statutory Bid Bond 
o Bids must be accompanied by a scan of an original certified check, cashier’s check, 

or surety bond for 5% of the amount of the Total Bid Amount made payable to Pima 
County pursuant to A.R.S. § 34-201(A)(3). Bonding companies must be licensed in 
Arizona. Original hard-copy documents must be provided upon request. 

 
B. BY THE 5TH CALENDAR DAY FOLLOWING BID OPENING, NO LATER THAN 4:00 PM TUCSON 

TIME:  
 

1) ALL BIDDERS must complete the Bidders/Proposers List online at AZ UTRACS at 
https://utracs.azdot.gov/BiddersListInfo/ by selecting all subcontractors, service providers, 
manufacturers and suppliers that expressed interest or submitted bids, proposals, or quotes for 
this contract. The Bidders/Proposers List form must be complete and must include the names for 
all subcontractors, service providers, manufacturers and suppliers regardless of the bidders’ 
intentions to use those Firms on the project. A confirmation email will be generated by the 
system (refer to instructions in Exhibit B, Attachment 4): 
• Submit the email confirmation to Nichole Caballero at Nichole.Caballero@pima.gov  

 
2) THE APPARENT LOW BIDDER must also submit to Nichole.Caballero@pima.gov: 

 
• Exhibit B, Attachment 1 – Certification with Regard to the Performance of Previous Contracts 

or Subcontracts Subject to the Equal Opportunity Clause and the Filing of Required Reports 
April 1969 

 
ALL BIDDERS are encouraged to submit the above-referenced Certification in the same 
timeframe to be considered for award if the contract is not awarded to the Apparent Low 
Bidder. 
 

FAILURE TO SUBMIT THE REQUIRED INFORMATION BY THE STATED TIME AND IN THE MANNER 
HEREIN SPECIFIED WILL BE CAUSE FOR THE BIDDER TO BE DEEMED NON-RESPONSIVE AND 
INELIGIBLE FOR AWARD OF THE CONTRACT. 
 

5.  PRICES 
 
Unit prices are to include the furnishing of all materials, plant, equipment, tools, all applicable taxes, 
bonds, and the performance of all labor and services necessary or proper for the completion of the work, 
unless otherwise expressly provided in these bid documents. In the event of any extension error, the unit 
price will govern. 
 

6. DATE AND PLACE FOR OPENING BIDS 
 

Pursuant to the "Notice of Invitation to Bid,” sealed bids for performing the work will be received at 
https://www.bidnetdirect.com/arizona/pimacounty and opened via Microsoft Teams. 

   
 Bids will be received until the date and time stated in the Notice of Invitation to Bid. Bids will be opened 

on Microsoft Teams publicly and read immediately thereafter. Late bids will not be considered. 

https://utracs.azdot.gov/BiddersListInfo/
mailto:Nichole.Caballero@pima.gov
mailto:Nichole.Caballero@pima.gov
https://www.bidnetdirect.com/arizona/pimacounty
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7. EVALUATION AND AWARD 

 
Bidders shall guarantee bid prices for 75 calendar days after the date of bid opening to allow adequate 
time for evaluation and award. If it is in the best interests of the County, the bid shall be recommended 
for award to the lowest, responsive, responsible bidder on the basis of the Combined Total Bid 
Amount for the Medium Wash Bridge and Florida Canyon Wash Bridge projects. Mistakes in bids 
shall be handled in accordance with §11.12.010(G) of the Pima County Procurement Code. The County 
reserves the right to reject any and all proposals or to withhold the award for any reason. 

 
The Pima County Procurement Department will return any original Bid Guaranty of unsuccessful Bidders 
as soon as practical after the opening of Bids and the determination of the low Bidder.  

 
Following approval of award by the Pima County Board of Supervisors, the Pima County Procurement 
Department Design and Construction Division will issue a Notice of Recommendation for Award (NORFA) 
to the successful bidder. This act constitutes the acceptance of a bid. The acceptance of a bid shall bind 
the successful bidder to execute the contract and complete the work at the price bid within the time 
stipulated or be responsible for liquidated damages as provided. The rights and obligations provided for 
in the contract shall become effective and binding upon the Parties only with its formal execution by the 
County.  
 

8. TIME FOR EXECUTING CONTRACT  
 
The successful bidder will be required to execute the contract and return it to the Pima County 
Procurement Department, Design and Construction Division within 10 days after receipt of NORFA, 
complete with required bond forms and insurance certificates. Failure or neglect to do so shall constitute 
a breach of the contract and may result in termination. 

 
9.  PROPRIETARY SPECIFICATIONS-SUBSTITUTIONS AND PRIOR APPROVAL OF ALTERNATIVE 

PRODUCTS PROCEDURES.   
 

It is the intent that these Bid Documents comply with the provisions of the Arizona Revised Statutes, as 
amended, prohibiting the use of specifications proprietary to one supplier, distributor or manufacturer.  
When a specific reference to an article, manufacturer, proprietary name, device, product, material or 
fixture is made in these documents, it is to establish a standard of quality and shall not be construed as 
limiting competition and is only used to describe more clearly the intended result. 

 
Substitute products, materials, appliances, equipment, fixtures, or systems will be considered for prior 
approval.  Any bidding contractor desiring to obtain prior approval(s) shall, at least 8 calendar days prior 
to the original deadline for receiving bids, submit, in a sealed envelope, catalog cuts, shop drawings, or 
other descriptive literature for products, materials, appliances, equipment, fixtures, or systems for which 
the bidder wished to make substitution. The bidder shall make request to County in triplicate on copies of 
form included. Submittal(s) shall include a complete and adequate analysis showing point-for-point 
comparison to specified item(s) or system(s) and shall prove equality or superiority. Include related 
Section and Drawing number(s), and fully document compliance with requirements for substitutions.  
Include product data/drawings, description of methods, samples where applicable, statement of effect on 
construction time (if any) and coordination with other affected Work. Anything less than the above 
submittal requirements will not be considered. If available, the bidder shall include identification of 
previous local use of proposed substitutions with dates and names of owner. 
 
A. Direct submittals from subcontractors, material vendors, or manufacturers will not be accepted. 

All prior approval requests shall be made by bidding general contractors. Submissions from 
subcontractors or suppliers will not be considered. 

 
B. The County will be the sole judge of equivalency of proposed substitution(s).  
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C. Prior to making a prior approval request, bidder shall satisfy itself that the item or system the 
bidder proposes is, in the bidder’s best judgment, equal to that specified; that it will fit into space 
allocated; that it affords comparable ease of operation, maintenance, and service; that its 
appearance, longevity, and suitability for climate and use are comparable to that specified; and 
that substitution is in County’s best interest. 

 
D. Manufacturer's data, which is readily available to the County, is not sufficient for establishing proof 

of quality. 
 
E. The bidder may be required to provide laboratory test data performed by a nationally recognized 

independent testing laboratory known for its testing expertise.  Laboratory tests shall include types 
of materials used in substitute item or system, including thickness and strength, and a direct 
comparison to item or system specified for capacities, capabilities, coatings, functions, life cycle 
usage, and operations. 

 
F. Burden of proof that a proposed substitution is equal to a specified item or system shall be upon 

Contractor, who shall support the request with sufficient test data, samples, brochures, and other 
means to permit a fair and equitable decision on merits of proposal. 

 
G. The County Procurement Department will notify Bidders of acceptance via a written addendum 

to the Bid Documents listing accepted substitutions. 
 

Acceptance of substitutions shall not relieve Contractor from responsibility for complying with all other 
requirements of the Bid documents and coordinating substitution(s) with adjacent materials and other 
affected equipment.  

     Submit substitution requests to: 
Judy Cooper, CPPB, Procurement Officer 

Pima County Procurement Department 
 Design and Construction Division 

150 W. Congress, 5th Floor  
Tucson, Arizona 85701 

 
CLEARLY IDENTIFY ON SUBMITTAL ENVELOPE THAT IT CONTAINS A SUBSTITUTION REQUEST. 
Complete requests may also be submitted via email to Judy.Cooper@pima.gov, however County is not 
responsible for misdirected emails. Clearly identify in the subject line of the email that it contains a 
substitution request.  

 
10. NON-COLLUSION 

 
Each bidder, by signing and submitting a bid, is certifying that the bidder has not, either directly or 
indirectly, entered into any agreement, participated in any collusion, or otherwise taken any action, in 
restraint of free competitive bidding in connection with this bid. 

 
11. SUBCONTRACTORS   
 

The contractor shall not subcontract at any tier with any firm or person listed in the Federal Government’s 
System for Award Management (SAM) (SAM.gov | Home) with an active exclusion. 
 
No subcontractor may be added or changed without the prior written approval of the County subsequent 
to review and approval by the Administering Department Director and Procurement Director.   
 

12. SUSPENSION & DEBARMENT 
 
By submitting this bid, the bidder is certifying that neither it nor any of its principals are currently suspended 
or debarred, or under consideration for suspension or debarment, by any public agency or entity at the 
local, state or Federal level. As per 2 CFR Parts 180 and 1200, that neither it nor any of its principals are 

mailto:Judy.Cooper@pima.gov
https://sam.gov/content/home
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debarred or suspended or under consideration for suspension or debarment by any Federal, State or 
Local government or agency. If a respondent is not able to certify, the respondent must submit a letter 
that identifies the agency involved and a contact and explains why respondent is suspended or debarred 
or being considered for suspension or debarment. County verifies that respondent has no active 
exclusions in the System for Award Management (SAM) website at time of submittal. 
 
Contractor shall not have, nor shall subcontract at any tier to any firm, individual or other entity reported 
to have, an active exclusion in the System for Award Management (SAM) website. 
 
Bidders are certifying, by signing the Exhibit A – Bid Schedule, page 2, to the above paragraph and County 
will maintain such certification. 
 
The County Board of Supervisors reserves the right to reject the bid/proposal response of any persons or 
corporations who have previously defaulted on any contract with Pima County or who have engaged in 
conduct that constitutes a cause for debarment or suspension as set forth in Pima County Code Chapter 
11.28 and 11.32. 
 

13.  LOBBYING CERTIFICATION:  As  per  49 CFR  Part  20, Subpart  A, “No appropriated funds may be 
expended by the recipient of a Federal contract, grant, loan, or cooperative agreement to pay any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, 
an officer or employee of Congress, or an employee of a Member of Congress in connection with any of 
the following covered Federal actions: the awarding of any Federal contract, the making of any Federal 
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative 
agreement.” 

 
 Bidders must certify, on Exhibit A – Bid Schedule, pages 1 and 2, as per 49 CFR Part 20, Subpart B, that 

they have not made and will not make any payments prohibited in the above paragraph, and County will 
maintain such certification. 

 
14.  ARIZONA CONTRACTOR'S LICENSE   

 
Contractors must have the appropriate license issued by the State of Arizona Registrar of Contractors by 
the end of the 60th calendar day after bid opening. Failure to obtain this license within 60 days may result 
in rejection of the bid without further recourse and award of the contract to the next low responsive, 
responsible bidder. For the purposes of this paragraph, the day of bid opening shall be excluded and the 
day following will be the first day after bid opening.   
 

15. UNBALANCED BIDS 
 

The County reserves the right to reject a bid as non-responsive if the prices bid are materially unbalanced 
between line items. A bid is materially unbalanced when, despite an acceptable total evaluated price, the 
price of one or more contract line items is significantly overstated or understated and there is a reasonable 
doubt that the bid will result in the lowest overall cost to County, even though it may be the low evaluated 
bid.  

 
16.   JOINT VENTURES 
 

Bidders that submit a bid as a Joint Venture must include a copy of any Joint Venture Agreement at the 
time of bid naming Pima County as a third-party beneficiary of the Joint Venture Agreement. The bid bond 
must be presented in the Joint Venture‘s name as the Principal. The Joint Venture must be validly formed 
as an Arizona corporation, partnership, or other separate legal entity (a “Joint Venture Entity”) with the 
Joint Venture Entity registered as a Vendor with Pima County at the time of bid. The bid must be executed 
by all of the Joint Venture participants or by one Joint Venture participant with a letter of authorization 
from the other Joint Venture participants. In the event the Joint Venture is the lowest bidder and is 
awarded the project, but the Joint Venture has failed to validly form a Joint Venture Entity with the Joint 
Venture Entity registered as a Vendor with Pima County at the time of bid, the Joint Venture participants 

https://sam.gov/content/home
https://sam.gov/content/home
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will execute a single Contract with Pima County with each Joint Venture participant as a separate 
Contractor under the Contract. Each such Contractor will be jointly and severally liable for performance 
under the contract, and the required Payment and Performance Bonds will identify the individual 
Contractors (see Sample Contract). 
 

17. PUBLIC INFORMATION 
 

Responses to this solicitation shall be considered public information after award and execution of the 
contract. The County procedure for the handling of confidential information is reflected in Article 28 of the 
sample contract included in this solicitation. 

 
18. VENDOR REGISTRATION 
 

Pima County has implemented Bidnet Arizona Purchasing Group. The internet link for Vendor Registration 
is www.bidnetdirect.com/arizona/pimacounty. All Respondents must register in Bidnet in order to respond 
to the solicitation. Please ensure that the legal entity name in Bidnet matches the legal entity submitting 
a response. The selected Contractor(s) must also register in Pima County’s financial system (Workday) 
https://www.pima.gov/208/Vendor-Registration in order to be awarded a contract.   

 
19. PIMA COUNTY ONESTOP SYSTEM 
 

Pima County One Stop often has professional and administrative staff, managers, and experienced 
construction supervisors and workers available for immediate hire. Call (520) 243-6700 or contact One 
Stop at http://webcms.pima.gov/cms/one.aspx?portalId=169&pageId=28947 
 

20. PROTESTS 
 

An interested Party may file a protest regarding any aspect of a solicitation, evaluation, or 
recommendation for award. Protests must be in accordance with the Pima County Procurement Code, 
Section 11.20.010. 
 

21. FEDERAL REQUIREMENTS 
 
 This is a Federally Funded Project and Davis Bacon Wages, Attachment 2 of the Special Conditions, do 

apply. Weekly Certified Payrolls are required from the Contractor and its’ subs. Subcontractor payrolls 
should be reviewed and approved by the Contractor prior to submitting them to Pima County Field 
Engineering Contract Administration of the Pima County Department of Transportation. Additional 
instructions regarding these requirements will be communicated at the pre-construction meeting. 

  
END OF INSTRUCTIONS TO BIDDERS 

file://Central.pima.gov/CentralFS/Procurement/_Shared%20Data/DC/01%20Bidnet%20Templates/Solicitations/www.bidnetdirect.com/arizona/pimacounty
https://www.pima.gov/208/Vendor-Registration
http://webcms.pima.gov/cms/one.aspx?portalId=169&pageId=28947
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REQUEST FOR PRIOR APPROVAL OF SUBSTITUTE ITEMS OR SYSTEMS 
(1 Page) 

 
IFB-2600012737  

MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT 
FEDERAL ID NO.: PPM-0(274)C; ADOT TRACS NO.: T054101C 

AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

FEDERAL ID NO.: PPM-0(273)C; ADOT TRACS NO.: T054001C 
 

A complete reproduction of this form must accompany all requests for prior approval. Failure to submit this form 
with request may be cause for rejection. Substituted items or systems may be incorporated into the Work only 
after receipt of County's written approval in the form of an addendum. 
 
Note: This request must be received at least eight (8) calendar days prior to the original deadline for receiving 
bids. 
 
[Subcontractor] [Material Vendor] [Manufacturer]:         
 
              
 
Item or System:               
 
Specification Section Reference:             
                                                                                                                             
Drawing Reference:               
 
Affect, if any, on Construction Time:              
 
Summary of Related Work Requiring Coordination (if any):       
 
              
 
              
 
(Contractor shall assume responsibility for complete coordination with Work of all trades involved if Request for 
Prior Approval is approved.) 
 
Attached documentation: The following is herewith attached to provide complete documentation of requested 
substitution.  (Indicate with a check next to those documents attached.) 
 
1.  Point-for-Point Comparison:                4. Shop Drawings:                
2.  Product Data:    5. Test Reports:             
3.  Samples:     6. Other: _           
                                                                                                            
                                                            
SIGNATURE:            DATE:       
 
PRINTED NAME & TITLE:              
 
FIRM NAME:  
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EXHIBIT A – BID SCHEDULE (9 PAGES) 

 
IFB-2600012737 

MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT 
FEDERAL ID NO.: PPM-0(274)C; ADOT TRACS NO.: T054101C 

AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

FEDERAL ID NO.: PPM-0(273)C; ADOT TRACS NO.: T054001C 
 

The undersigned Bidder hereby acknowledges receipt of the complete Bid Documents for this project and has 
examined and is familiar with all documents, including those incorporated by reference, which are applicable to this 
project. By executing this Bid Schedule, BIDDER hereby proposes and agrees to furnish any and all required labor, 
material, construction equipment, transportation, and services for the project in strict conformity with the Bid 
Documents, at the unit prices set in this Exhibit A. Failure to sign page 2 of this Bid Schedule shall result in 
Bid being deemed non-responsive. 
 
BIDDER SHALL SIGNIFY RECEIPT OF ADDENDA (IF ANY). Any bid that fails to acknowledge any addenda 
that directly affects cost, scope or schedule will be rejected as nonresponsive. 
 

Addenda # By (Bidder Initials) Date Addenda # By (Bidder Initials) Date 
      

      

      
 

Appendix A to Part 20 of 49CFR – Certification Regarding Lobbying 
 

“No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person 
for influencing or attempting to influence an officer or employee of an agency, a Member of Congress, an officer 
or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any 
Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any 
cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal 
contract, grant, loan, or cooperative agreement. If any funds other than Federal appropriated funds have been 
paid or will be paid to any person for influencing or attempting to influence an officer or employee of any agency, 
a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and 
submit Standard Form-LLL, “Disclosure Form to Report Lobbying,” in accordance with its instructions. The 
undersigned shall require that the language of this certification be included in the award documents for all 
subawards at all tiers (including subcontracts, subgrants, and contracts under grants, loans, and cooperative 
agreements) and that all subrecipients shall certify and disclose accordingly. This certification is a material 
representation of fact upon which reliance was placed when this transaction was made or entered into. Submission 
of this certification is a prerequisite for making or entering into this transaction imposed by section 1352, title 31, 
U.S. Code. Any person who fails to file the required certification shall be subject to a civil penalty of not less than 
$10,000 and not more than $100,000 for each such failure.” 
 

Remainder of Page Intentionally Left Blank. 
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BIDDER HEREBY CERTIFIES that it has not, either directly or indirectly, entered into any agreement, 
participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in 
connection with this bid. 
 
 
SIGNATURE:            DATE:       
 
PRINTED NAME & TITLE:              
 
LEGAL COMPANY NAME:   
 
ADDRESS:   
 
CITY: STATE:  ZIP:  
 
TELEPHONE NO.: (             )                                      EMAIL:  
 
CORPORATE HEADQUARTERS (CITY, STATE)   
 
ARIZONA CONTRACTOR’S LICENSE NUMBER:           CLASS:   
 
ARIZONA CONTRACTOR’S LICENSE NUMBER:           CLASS:   
 
UNIQUE ENTITY IDENTIFICATION NUMBER (SAM.GOV):                                      

 
 

Remainder of Page Intentionally Left Blank. 
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EXHIBIT A – BID SCHEDULE (Con’t) 
IFB-2600012737 

MEDIUM WASH BRIDGE AND FLORIDA CANYON WASH BRIDGE REPLACEMENTS 
 

Bid Schedule* 
Base Bid – Medium Wash Bridge Replacement 

Code Description UOM Quantity Price Total Cost 
2010011 Clearing and Grubbing ACRE 2.4     
8050004 Seeding (Class II) ACRE 0.6     
2030300 Roadway Excavation C.Y. 1,372     
3030003 Aggregate Base C.Y. 700     
9130015 Riprap (Dumped) (D50 = 6 inch) C.Y. 230     
9130016 Riprap (Dumped) (D50 = 12 inch) C.Y. 32     
6016087 Pipe Culvert Headwall EACH 2     

6070110 Foundation for Sign Post 
(Perforated) EACH 6     

7060025 Pavement Marker, Reflective, (Type 
D, Yellow, Two-Way) EACH 26     

8090046 Transplant Cactus EACH 9     
8090049 Transplant Ocotillo EACH 10     
9030101 Fence Gate, Type 1, Single EACH 2     
9050027 Guard Rail Terminal (Tangent Type) EACH 4     

9050402 Guard Rail Transition, Thrie Beam to 
Concrete Barrier EACH 4     

9090002 Survey Monument EACH 3     
9170021 Inlet (C-4.10) (Single) EACH 2     
9170041 Outlet (C-4.10) EACH 1     
8061700 Landscape Pruning HOUR 60     
2010004 Preservation Fencing (Type A) L.F. 1,502     
2020071 Removal of Guard Rail L.F. 150     
2020101 Removal of Fence L.F. 1,710     

5011043 Pipe, Reinforced Concrete, Class III, 
36" L.F. 80   

6070010 Sign Post (Perforated) (Single) L.F. 75   

7040005 Pavement Marking (White Extruded 
Thermoplastic) (0.090") L.F. 3,060   

7040006 Pavement Marking (Yellow Extruded 
Thermoplastic) (0.090") L.F. 2,040   

7080001 Painted Pavement Marking  L.F. 5,730   
8100005 Sediment Log (Discretionary) L.F. 15   
8100006 Sediment Wattle (Discretionary) L.F. 60   

8101106 Pipe, Polyvinyl Chloride (PVC), 6" 
(Class 200) L.F. 90   

9030303 Barbed Wire Game Fence L.F. 2,360   
9050001 Guard Rail, W-Beam, Single Face L.F. 125   
9160001 Embankment Curb L.F. 141   
9170001 Embankment Spillway L.F. 41   
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9330009 Handrail (Std. Dtl. 105) (Alternate 
Lower Rail Location) L.F. 75   

2020001 Removal of Structures & 
Obstructions L.S. 1   

2020002 Removal of Bridge L.S. 1   
2020034 Removal of Signs and Delineators L.S. 1   

8070001 Landscaping Establishment (365 
Days) L.S. 1   

8090001 Temporary Nursery L.S. 1   
8100001 AZPDES/NPDES (Original) L.S. 1   
9010001 Mobilization L.S. 1   
9250001 Construction Survey and Layout L.S. 1   
9260001 Engineer's Field Office L.S. 1   

6080014 Sign Panel (Traffic Control) 
(Permanent) (Type XI) S.F. 61   

2020029 Removal of Bituminous Pavement S.Y. 2,190   

4060005 Asphaltic Concrete No. 2 (Terminal 
Mix LV) TON 530   

Base Bid Subtotal: $         SAMPLE 
 
 
Medium Wash Bridge Superbox Lump Sum Structure No. 1 

Code Description UOM Quantity Price Total Cost 

6010003 Structural Concrete (f'c = 3,500) C.Y. 642     

6010016 
Structural Concrete (f'c = 4,500) 

(Class X) 
C.Y. 220 

  
6010723 Concrete Apron C.Y. 19   

6011151 
Single Slope Bridge Concrete Barrier 

and Transition (42") 
L.F. 265 

  
6011371 Approach Slab (SD-2.01) S.F. 1,119   
6050001 Reinforcing Steel LB. 215,230   

Base Bid Medium Wash Bridge Superbox Lump Sum Structure No. 1 Subtotal: $         SAMPLE 
Base Bid Medium Wash Bridge Total (Base Bid Subtotal + Base Bid Medium Wash 
Bridge Superbox Lump Sum Structure No. 1 Subtotal): $         SAMPLE 

       
Base Bid Cost Allowances – Medium Wash Bridge Replacement 

Code Description UOM Quantity Price Total Cost 

1090010 Fuel Adjustment Allowance USD 50,000  $         1.00   $        50,000.00  

2010010 
Clearing and Grubbing (Noxious and 
Invasive Species Control Allowance) 

USD 5,000  $         1.00   $          5,000.00  
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5150101 Utility Impact Allowance USD 25,000  $         1.00   $        25,000.00  

7010007 
Construction Area Elements 
(Predetermined Reimbursement 
Rate Allowance) 

USD 5,000  $         1.00   $          5,000.00  

8100012 
AZPDES/NPDES Allowance 
(Modified) 

USD 2,000  $         1.00   $          2,000.00  

9250111 
Survey, Additional Staking and 
Layout Allowance 

USD 20,000  $         1.00   $        20,000.00  

9300100 Incidental Items Allowance USD 60,000  $         1.00   $        60,000.00  

Base Bid Cost Allowances Total: $       167,000.00 
Medium Wash Bridge Replacement Project Total (Base Bid Subtotal + Base Bid 
Medium Wash Bridge Superbox Lump Sum Structure No. 1 Subtotal + Base Bid 
Allowances): 

$         SAMPLE 

 
 

Base Bid – Florida Canyon Wash Bridge Replacement Roadway Construction 

Code Description UOM Quantity Price Total Cost 

2010011 Clearing and Grubbing ACRE 3.3   
8050004 Seeding (Class II) ACRE 5.1   

2030300 Roadway Excavation C.Y. 1,340   

2030500 Excavation (Overexcavation and 
Removal) C.Y. 358   

3030003 Aggregate Base C.Y. 540   

9130015 Riprap (Dumped) (D50 = 6 inch) C.Y. 120   

9130016 Riprap (Dumped) (D50 = 12 inch) C.Y. 41   

6070110 Foundation for Sign Post 
(Perforated) EACH 3   

7060025 Pavement Marker, Reflective, (Type 
D, Yellow, Two-Way) EACH 19   

8090046 Transplant Cactus EACH 3   

8090049 Transplant Ocotillo EACH 49   

9030101 Fence Gate, Type 1, Single EACH 2   

9050027 Guard Rail Terminal (Tangent Type) EACH 4   

9050402 Guard Rail Transition, Thrie Beam to 
Concrete Barrier EACH 4   

9090002 Survey Monument EACH 4   
9170021 Inlet (C-4.10) (Single) EACH 2   

9170041 Outlet (C-4.10) EACH 2   

8061700 Landscape Pruning HOUR 80   
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2010004 Preservation Fencing (Type A) L.F. 9,460   

2020071 Removal of Guard Rail L.F. 150   

2020101 Removal of Fence L.F. 920   

6070010 Sign Post (Perforated) (Single) L.F. 37   

7040005 Pavement Marking (White Extruded 
Thermoplastic) (0.090") L.F. 2,280   

7040006 Pavement Marking (Yellow Extruded 
Thermoplastic) (0.090") L.F. 1,520   

7080001 Painted Pavement Marking  L.F. 4,936   

8100005 Sediment Log (Discretionary) L.F. 20   

8100006 Sediment Wattle (Discretionary) L.F. 1,600   

8101106 Pipe, Polyvinyl Chloride (PVC), 6" 
(Class 200) L.F. 80   

9030303 Barbed Wire Game Fence L.F. 1,820   

9050001 Guard Rail, W-Beam, Single Face L.F. 100   
9160001 Embankment Curb L.F. 85   
9170001 Embankment Spillway L.F. 68   

9330009 Handrail (Std. Dtl. 105) (Alternate 
Lower Rail Location) L.F. 103   

2020001 Removal of Structures & 
Obstructions L.S. 1   

2020002 Removal of Bridge L.S. 1   

2020034 Removal of Signs and Delineators L.S. 1   

8070001 Landscaping Establishment (365 
Days) L.S. 1   

8090001 Temporary Nursery L.S. 1   
8100001 AZPDES/NPDES (Original) L.S. 1   
9010001 Mobilization L.S. 1   
9250001 Construction Survey and Layout L.S. 1   

9260001 Engineer's Field Office L.S. 1   

6010220 Concrete Retaining Wall (ADOT Std. 
Dwg. SD-7.01) S.F. 222   

6080014 Sign Panel (Traffic Control) 
(Permanent) (Type XI) S.F. 28   

2020029 Removal of Bituminous Pavement S.Y. 1,620   

4060005 Asphaltic Concrete No. 2 (Terminal 
Mix LV) TON 370   

Base Bid Roadway Construction Subtotal: $         SAMPLE 
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Base Bid Cost Allowances – Florida Canyon Wash Bridge Replacement Roadway 
Construction 

Code Description UOM Quantity Price Total Cost 

1090010 Fuel Adjustment Allowance USD 50,000  $        1.00   $       50,000.00  

2010010 
Clearing and Grubbing (Noxious 

and Invasive Species Control 
Allowance) 

USD 8,000  $        1.00   $         8,000.00  

5150101 Utility Impact Allowance USD 25,000  $        1.00   $       25,000.00  

8100012 AZPDES/NPDES Allowance 
(Modified) USD 7,000  $        1.00   $         7,000.00  

9250111 Survey, Additional Staking and 
Layout Allowance USD 20,000  $        1.00   $       20,000.00  

9300100 Incidental Items Allowance USD 200,000  $        1.00   $     200,000.00  

Base Bid Cost Allowances Roadway Construction Subtotal: $      310,000.00 

  

Base Bid – Florida Canyon Wash Bridge Replacement Detour Construction 

Code Description UOM Quantity Price Total Cost 

3040501 Cement for Cement-Treated Base 
(Assume 7% Design Mix) TON 35   

4060005 Asphaltic Concrete No. 2 (Terminal 
Mix LV) TON 96   

9300117 Miscellaneous Work 7 (Chain Link 
Mesh Bank Protection) S.Y. 375   

2020001 Removal of Structures & 
Obstructions L.S. 1   

7010005 Traffic Control L.S. 1   

9300128 Miscellaneous Work 18 (Remove 
Detour) L.S. 1   

9300129 Miscellaneous Work 19 (Maintain 
Detour Road) L.S. 1   

5010007 Pipe, Corrugated Metal, 18" L.F. 129   
5010011 Pipe, Corrugated Metal, 24" L.F. 255   
7010260 Obliterate Pavement Marking L.F. 1,935   

7080001 Painted Pavement Marking  L.F. 2,690   

9030302 Barbed Wire Fence, Type 2 L.F. 271   

9300122 Miscellaneous Work 12 (Stacked 
Temporary Concrete Barrier) L.F. 625   

9300123 Miscellaneous Work 13 (Water 
Service Concrete Encasement) L.F. 72   

9060041 Cattle Guard, 4 Unit (Pre-Cast - 
ADOT APL Listing Only) EACH 2   
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9300127 Miscellaneous Work 17 (Rebuild 
Storm Damaged Detour) EACH 2   

7010027 Changeable Message Board Ea/Day 20   

2030300 Roadway Excavation C.Y. 6,372   

3030003 Aggregate Base C.Y. 1,890   

3040001 Cement-Treated Base C.Y. 273   

9130015 Riprap (Dumped) (D50 = 6 inch) C.Y. 53   

2010011 Clearing and Grubbing (Includes 
Tree and Root Removals) ACRE 4.0   

Base Bid Detour Construction Subtotal: $         SAMPLE 
 
 

Base Bid Cost Allowances – Florida Canyon Wash Bridge Replacement Detour Construction 

Code Description UOM Quantity Price Total Cost 

2010010 
Clearing and Grubbing (Noxious 

and Invasive Species Control 
Allowance) 

USD 5,000  $        1.00   $         5,000.00  

Base Bid Cost Allowance Detour Construction Subtotal: $         5,000.00 

  

Florida Canyon Wash Bridge Superbox Lump Sum Structure No. 1 

Code Description UOM Quantity Price Total Cost 

6010003 Structural Concrete (f'c = 3,500) C.Y. 869     

6010016 
Structural Concrete (f'c = 4,500) 

(Class X) 
C.Y. 225 

  
6010723 Concrete Apron C.Y. 18   

6011151 
Single Slope Bridge Concrete Barrier 

and Transition (42") 
L.F. 266 

  
6011371 Approach Slab (SD-2.01) S.F. 1,119   
6050001 Reinforcing Steel LB. 298,455   

Florida Canyon Wash Bridge Superbox Lump Sum Structure No. 1 Subtotal: $         SAMPLE 
Florida Canyon Wash Bridge Replacement Project Total (Base Bid Roadway 
Construction Subtotal + Based Bid Allowances Roadway Construction Subtotal + 
Base Bid Detour Construction Subtotal + Base Bid Allowance Detour Construction 
+ Lump Sum Structure No. 1): 

$         SAMPLE 
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Madera Canyon, Medium Wash Bridge Replacement and Madera 
Canyon, Florida Canyon Wash Bridge Combined Project Total:  
 
(Medium Wash Bridge: Base Bid Subtotal + Base Bid Lump Sum Structure No. 1 
Subtotal + Base Bid Allowances) and (Florida Canyon Wash Bridge: Base Bid 
Roadway Construction Subtotal + Base Bid Cost Allowances Roadway 
Construction Subtotal + Base Bid Detour Construction Subtotal + Base Bid Cost 
Allowance Detour Construction + Base Bid Lump Sum Structure No. 1 Subtotal) 

$         SAMPLE 

 
 

END OF EXHIBIT A – BID SCHEDULE
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ARIZONA STATUTORY BID BOND 
PURSUANT TO TITLE 34, ARIZONA REVISED STATUTES 

 
KNOW ALL MEN BY THESE PRESENTS THAT:                    

hereinafter "Principal"), as Principal, and           

(hereinafter "Surety"), a corporation organized and existing under the laws of the State of               , with 

its principal offices in the City of                                         , holding a certificate of authority to transact surety 

business in Arizona issued by the Director of the Department of Insurance pursuant to Title 20, Chapter 2, Article 

1, as Surety, are held and firmly bound unto Pima County, Arizona, (hereinafter "Obligee"), in the sum of 5% of 

the amount of the bid of Principal, submitted by Principal to the Obligee for the work described below, for the 

payment of which sum, the Principal and Surety bind themselves, and their heirs, administrators, executors, 

successors and assigns, jointly and severally, firmly by these presents. 

 WHEREAS, the Principal has submitted a bid for the work titled: 

Solicitation No. IFB-2600012737 
Madera Canyon, Medium Wash Bridge and Florida Canyon Wash Bridge Replacements 

 
NOW, THEREFORE, if the Obligee shall accept the proposal of the Principal and the Principal shall enter into a 

contract with the Obligee in accordance with the terms of the proposal and give the bonds and certificates of 

insurance as specified in the standard specifications with good and sufficient surety for the faithful performance 

of the contract and for the prompt payment of labor and materials furnished in the prosecution of the contract, or 

in the event of the failure of the Principal to enter into the contract and give the bonds and certificates of insurance, 

if the Principal pays to the Obligee the difference not to exceed the penalty of the bond between the amount 

specified in the proposal and such larger amount for which the Obligee may in good faith contract with another 

party to perform the work covered by the proposal then this obligation is void. Otherwise, it remains in full force 

and effect provided, however, that this bond is executed pursuant to the provisions of Section 34-201, Arizona 

Revised Statutes, and all liabilities on this bond shall be determined in accordance with the provisions of that 

section to the extent as if it were copied at length herein. 

 

Witness our hands this                           day of                                       , 20            .    

 

 

                                                                                           By:                    

Principal 

 

                                                                                           By:                    

Surety 
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SAMPLE CONTRACT (12 pages) 

PIMA COUNTY PROJECT DESIGN AND CONSTRUCTION DEPARTMENT 

PROJECT:        Madera Canyon, Medium Wash Bridge Replacement and Madera Canyon, Florida 
Canyon Wash Bridge Replacement 

CONTRACTOR: 

CONTRACT NO.: 

AMOUNT: 

FUNDING:         U.S. Department of Transportation Federal Highway Administration (FHWA) Off-System 
Bridge (OSB) Funds 

THIS Contract is entered into between Pima County, a body politic and corporate of the State of Arizona, 
hereinafter called County, and <Contractor>, hereinafter called Contractor, collectively referred to as the Parties. 

W I T N E S S E T H 

WHEREAS, County requires, consistent with the provisions of A.R.S. Title 34, the services of a Contractor to 
provide all equipment, labor, and materials required to construct the Madera Canyon, Medium Wash Bridge 
Replacement and Madera Canyon, Florida Canyon Wash Bridge Replacement Project (“Project”); and 

WHEREAS, Contractor submitted the low responsive, responsible bid in response to Solicitation No. IFB-
2600012737 for the County for said work and is qualified and willing to provide such services. 

NOW, THEREFORE, in consideration of the foregoing recitals and other valuable and good consideration the 
Parties hereto agree as follows: 

ARTICLE 1 – TERM AND EXTENSION/RENEWAL/CHANGES 

This Contract as approved by the Board of Supervisors commences on <BOS Approval date>, and terminates on 
<Project Termination Date>, unless sooner terminated or further extended pursuant to the provisions of this 
Contract. 

Construction completion time for the work to be performed under this Contract will be 300 working days, 
plus 365 days from substantial completion for landscape establishment. Road closure period shall not 
exceed 260 working days from Notice to Proceed. Liquidated damages will be assessed based upon the 
construction completion time, as per Pima County Standard Specification Section 108-9 

County has the option to extend the Contract termination date for project completion. Any modification or extension 
of the Contract termination date will be by formal written amendment executed by the Parties. The Procurement 
Director or the County Board of Supervisors, as required by the Pima County Procurement Code must approve 
change orders to the Contract or the Scope of Services before Contractor performs the work authorized by the 
change order. 

ARTICLE 2 – SCOPE OF SERVICES 

Contractor will provide for the County all labor, materials, and equipment necessary to complete the Medium Wash 
Bridge Replacement and Madera Canyon, Florida Canyon Wash Bridge Replacement Project. All work shall be 
as called for by Pima County Solicitation No. IFB-2600012737 Bid Documents, any issued Addenda, Exhibit B: 
Special Conditions (65 pages), Exhibit C: General Conditions (10 pages), Exhibit D: Special Provisions (226 
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pages)current edition of the PAG Standard Specifications for Public Improvements 2015 Edition with 
Amendments, and other documents incorporated into this contract, all made a part hereof.   
 
ARTICLE 3 – COMPENSATION AND PAYMENT 
 

A. General 
1. In consideration of the services specified in this Contract, the County agrees to pay Contractor in 

the manner hereinafter specified. For this Article, “Subcontractor” includes Supplier. Payment will 
be made based on Exhibit A - Bid Schedule (9 pages) submitted by Contractor in response to 
Solicitation No. IFB-2600012737, and attached hereto and made part of this Contract.  

2. Line items for which the “Unit” is defined as L.S. shall be paid as “Lump Sum”. Other line items 
for which the “Unit” is defined as a unit of measure (i.e., “each”, “L.F.”, etc.) and for which there 
is a Unit Price, will be measured and paid at the unit price for the actual quantity of work performed 
in accordance with the Standard Specifications. The quantities of unit-priced items stated in the 
bid schedule are estimates only and the actual quantities may be either less or more than stated 
in the Bid Schedule.  

3. Total Payment for this Contract shall not exceed <$>. 
4. Contractor must cite the PO (Contract) number on all invoices. Contractor will provide detailed 

documentation in support of requested payment. Invoices and payments must comply with A.R.S. 
§34-221. 

5. Contractor will not perform work in excess of the Contract Amount without prior authorization by 
an amendment executed by County. Work performed in excess of the Contract Amount without 
prior authorization by amendment is at Contractor’s own risk. 

 
B. Progress Payments to Subcontractors 

1. Each line item for which payment is claimed based on the work of a Subcontractor must identify 
the Subcontractor by name. Contractor will pay each Subcontractor and Supplier for which 
Contractor receives payment on an invoice within 7 days of receipt of the progress payment for 
that invoice. Such payments will be in the amount allowed by County for each Subcontractor or 
Supplier, to the extent of their interest therein. Retention by Contractor will not exceed the actual 
percentage retained by County from the progress payment. County, at any time, in its sole 
discretion, may require that invoices be supported by evidence of payment to Subcontractor and 
Supplier’s. 

2. Contractor will withhold from an invoice the application and certification for payment of a 
Subcontractor or Supplier to which payment will not be made in accordance with the preceding 
paragraph (B)(1) as a result of unsatisfactory job progress, defective construction work or 
materials not remedied, disputed work or materials, third party claims filed or reasonable evidence 
that a claim will be filed, failure of a Subcontractor to make timely payments for labor, equipment 
and materials, damage to the Contractor or another Subcontractor, or other legitimate dispute or 
disagreement justifying nonpayment. On separate page(s) accompanying the invoice Contractor 
shall identify excluded Subcontractor / Suppliers and provide a brief justification for their 
nonpayment on the current invoice.   

3. Failure to pay a Subcontractor for which payment was made by County will be deemed an 
unjustified failure to pay for which County may withhold from Contractor the sum of $2,000.00 
plus the amount of the payment made by County. Such sum(s) shall be retained by County until 
the nonpayment issue is resolved, unless Contractor provides evidence convincing to the County, 
in its sole discretion, that the failure to pay was justified. Each succeeding month of unjustified 
nonpayment shall be deemed a new failure for which an additional $2,000.00 may be withheld. 
At the sole discretion of County, repeated instances of unjustified nonpayment(s) may result in 
withholding of progress payments until the Subcontractor /Supplier payment issues are resolved.   

 
C. Subcontractor Final Payments 

Contractor will make prompt final payment to each of its Subcontractor’s of all monies due the 
Subcontractor, including retention, if any, after the Subcontractor has satisfactorily completed all 
of its work, there are no outstanding issues arising from the work, and County has incrementally 
accepted Subcontractor’s work in accordance with Section 105-17 of the Standard Specifications.  
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If the final payment, including retention, if any, is not made within 7 days of County payment to 
Contractor for Subcontractor’s work, County, in its sole discretion, may withhold $2,000.00 from 
Contractor’s progress payment(s) in accordance with paragraph (B)(3) above. Notwithstanding 
Incremental acceptance of Subcontractor’s work, the warranty thereon shall begin upon 
acceptance of the entire project. 
 

D. Reservation of Audit Right 
For the period of record retention required under Article 23, County reserves the right to question 
any payment made under this Article and to require reimbursement therefor by setoff or otherwise 
for payments determined to be improper or contrary to the Contract or law.  

 
ARTICLE 4 – INSURANCE 
 
The Insurance Requirements herein are minimum requirements for this Contract and in no way limit, the indemnity 
covenants contained in this Contract. Contractor’s insurance shall be placed with companies licensed in the State 
of Arizona and the insureds shall have an “A.M. Best” rating of not less than A- VII. County in no way warrants 
that the minimum insurer rating is sufficient to protect the Contractor from potential insurer insolvency. 
 
4.1 Minimum Scope and Limits of Insurance: 
 

Contractor will procure and maintain at its own expense insurance policies (the “Required Insurance”) 
satisfying the below requirements (the “Insurance Requirements”) until all of its obligations under this 
Contract have been met. The below Insurance Requirements are minimum requirements for this Contract 
and in no way limit Contractor’s indemnity obligations under this Contract. County in no way warrants that 
the required insurance is sufficient to protect the Contractor for liabilities that may arise from or relate to 
this Contract. If necessary, Contractor may obtain commercial umbrella or excess insurance to satisfy the 
Insurance Requirements. 

 
4.1.1 Commercial General Liability (CGL) – Occurrence Form with limits of $2,000,000 Each 

Occurrence and $2,000,000 General Aggregate. Policy shall include bodily injury, property 
damage, broad form contractual liability coverage, personal and advertising injury and products 
– completed operations. 

4.1.2 Business Automobile Liability – Bodily Injury and Property Damage for any owned, hired, and/or 
non-owned automobiles used in the performance of this Contract with a Combined Single Limit 
(CSL) of $1,000,000 each accident. 

4.1.3 Workers’ Compensation (WC) and Employers' Liability - Statutory requirements and benefits for 
Workers’ Compensation. In Arizona, WC coverage is compulsory for employers of one or more 
employees. Employer’s Liability coverage- $1,000,000 each accident and each person - disease. 

4.1.4 Claim-Made Insurance Coverage - If any part of the Required Insurance is written on a claims-
made basis, any policy retroactive date must precede the effective date of this Contract, and 
Contractor must maintain such coverage for a period of not less than 3 years following Contract 
expiration, termination or cancellation. 

4.1.5 Builder’s Risk - Insurance applies to this contract. Contractor is required to maintain throughout 
the course of construction Builder’s Risk Insurance in a dollar amount equal to the full insurable 
value under contract, which shall include “All Risk” coverage. Pima County shall be named as a 
“Loss Payee”. Contractor is responsible for equipment, materials, and supplies until completion 
of the project and acceptance by County. 
 

4.2 Additional Insurance Requirements: 
 

The policies shall include, or be endorsed to include, as required by this written agreement, the following 
provisions: 
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4.2.1 Additional Insured: The General Liability and Business Automobile Liability Policies shall each be 
endorsed to include Pima County, State of Arizona, ADOT, FHWA, and RTA, its departments, 
districts, boards, commissions, officers, officials, agents, and employees as additional insureds 
with respect to liability arising out of the activities performed by or on behalf of Contractor. 

4.2.2 Subrogation: The General Liability, Business Automobile Liability and Workers’ Compensation 
Policies shall each contain a waiver of subrogation endorsement in favor of County, and its 
departments, districts, boards, commissions, officers, officials, agents, and employees for losses 
arising from work performed by or on behalf of Contractor. 

4.2.3 Primary Insurance: The Contractor’s policies shall stipulate that the insurance afforded the 
Contractor shall be primary and that any insurance carried by County, its agents, officials, or 
employees shall be excess and not contributory insurance. 

4.2.4 Insurance provided by the Contractor shall not limit the Contractor’s liability assumed under the 
indemnification provisions of this Contract. 

 
4.3 Notice of Cancellation: 

 
Each Required Insurance policy must provide, and certificates specify, that County will receive not less 
than 30 days advance written notice of any policy cancellation, except 10-days prior notice is sufficient 
when the cancellation is for non-payment of a premium. Notice shall include the County project or contract 
number and project description. 

 
4.4 Verification of Coverage: 

 
Contractor shall furnish County with certificates of insurance as required by this Contract. An authorized 
representative of the insurer shall sign the certificates. 

 
4.4.1 All certificates and endorsements, as required by this Contract, are to be received and approved 

by County before work commences. Each insurance policy required by this Contract must be in 
effect at, or prior to, commencement of work under this Contract. Failure to maintain the insurance 
coverages or policies as required by this Contract, or to provide evidence of renewal, is a material 
breach of contract. 

4.4.2 All certificates required by this Contract shall be sent directly to the appropriate County 
Department. The Certificate of Insurance shall include the County project or contract number and 
project description on the certificate. County reserves the right to require complete copies of all 
insurance policies required by this Contract at any time. 
 

4.5 Approval and Modifications:  
 
County Risk Manager may approve a modification of the Insurance Requirements without the necessity 
of a formal Contract amendment, but the approval must be in writing. Neither the County’s failure to obtain 
a required insurance certificate or endorsement, the County’s failure to object to a non-complying 
insurance certificate or endorsement, or the County’s receipt of any other information from the Contractor, 
its insurance broker(s) and/or insurer(s), constitutes a waiver of any of the Insurance Requirements. 

 
ARTICLE 5 – INDEMNIFICATION 

 
To the fullest extent permitted by law, Contractor indemnifies, defends, and holds harmless County, FHWA, State 
of Arizona, and ADOT, their officers, employees and agents from and against any and all suits, actions, legal 
administrative proceedings, claims or demands and costs attendant thereto, including reasonable attorney’s fees 
and court costs, to the extent caused by any negligent, reckless or intentionally wrongful act or omission 
of  Contractor, its agents, employees or anyone acting under its direction or control or on its behalf in connection 
with performance of this Contract. The obligations under this Article do not extend to the negligence of County or 
ADOT and FWHA, their agents, employees or indemnities.  
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All warranty and indemnification obligations under this Contract survive expiration or termination of the Contract, 
unless expressly provided otherwise. Any indemnification provision inconsistent with A.R.S. §34-226 is, in all 
cases, not void, but will be interpreted and applied as if it were consistent with A.R.S. §34-226.  
 
Upon request, Contractor may fully indemnify and hold harmless any private property owner granting a right of 
entry to Contractor for the purpose of completing the project.   
 
ARTICLE 6 – COMPLIANCE WITH LAWS 
 
Contractor will comply with all applicable federal, state, and local laws, rules, regulations, standards and Executive 
Orders, without limitation to those designated within this Contract. The laws and regulations of the State of Arizona 
govern the rights of the Parties, the performance of this Contract, and any disputes hereunder. Any action relating 
to this Contract will be brought and maintained in Superior Court in Pima County. Any changes in the governing 
laws, rules, and regulations during the term of this Contract apply, but do not require an amendment. 
 
ARTICLE 7 – INDEPENDENT CONTRACTOR STATUS 
 
The status of Contractor is that of an independent contractor and Contractor is not considered an employee of 
Pima County and is not entitled to receive any of the fringe benefits associated with regular employment and will 
not be subject to the provisions of the merit system. Contractor will be responsible for payment of all Federal, 
State and Local taxes associated with the compensation received by Contractor from County. Contractor will be 
responsible for program development and operation without supervision by County. 
 
ARTICLE 8 – CONTRACTOR/SUBCONTRACTOR PERFORMANCE 
 
Contractor will perform the work in accordance with the terms of the Contract and with the degree of care and skill 
which a licensed contractor in Arizona would exercise under similar conditions. Contractor will employ suitably 
trained and skilled personnel to perform all required services under this Contract. Prior to changing any key 
personnel, especially those key personnel County relied upon in making this Contract, Contractor will obtain the 
approval of County. 
 
Contractor is responsible for the professional quality, technical accuracy, timely completion, and the coordination 
of all its effort and other services furnished by Contractor under this Agreement. Without additional compensation, 
Contractor will correct or revise any errors, omissions, or other deficiencies in all products of its efforts and other 
services provided. This includes resolving any deficiencies arising out of the acts or omissions of Contractor found 
during or after the course of the services performed by or for Contractor under this Agreement, regardless of 
County having knowledge of or condoning or accepting the products or the services. Correction of such 
deficiencies will be at no cost to County.   
 
Contractor will ensure that all Subcontractors have the appropriate and current license issued by the Arizona 
Registrar of Contractors for work they perform under this contract. Contractor will not permit any Subcontractor to 
perform work that does not fall within the scope of the Subcontractor’s license, except as may be permitted under 
the rules of the Registrar of Contractors.  
  
Contractor will be fully responsible for all acts and omissions of its Subcontractor(s) and of persons directly or 
indirectly employed by Subcontractor and of persons for whose acts any of them may be liable to the same extent 
that Contractor is responsible for the acts and omissions of persons directly employed by it. Nothing in this 
Contract creates any obligation on the part of County to pay or see to the payment of any money due any 
Subcontractor, except as may be required by law. 
 
Contractor must use the Subcontractors named on Contractor’s Subcontractor List submitted with the bid. No 
Subcontractor may be added or changed without the prior written approval of the County subsequent to review 
and approval by the Administering Department Director and Procurement Director. Substitution of non-DBE 
Subcontractors may be approved at the discretion of the County for reasons including but not limited to, 
availability, insolvency or any other reason deemed to be in the best interest of the County. Approval for 
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substitution of DBE Subcontractors that are listed on the Intended Participation Affidavit Summary submitted with 
the bid will only be granted if the provisions of Title 20.28.050 of the Pima County Code have been met. 
 
ARTICLE 9 – ASSIGNMENT 
 
Contractor will not assign its rights to this Contract in whole or in part, without prior written approval of County. 
County may withhold assignment at its sole discretion.  
 
ARTICLE 10 – NON-DISCRIMINATION 
 
Contractor agrees to comply with all provisions and requirements of Arizona Executive Order 2009-09 which is 
hereby incorporated into this Contract as if set forth in full herein including flow down of all provisions and 
requirements to any Subcontractors. During the performance of this Contract, Contractor shall not discriminate 
against any employee, client or any other individual in any way because of that person’s age, race, creed, color, 
religion, sex, disability or national origin. 
  
ARTICLE 11 – AMERICANS WITH DISABILITIES ACT 
 
Contractor shall comply with all applicable provisions of the Americans with Disabilities Act (Public Law 101-336, 
42 U.S.C. 12101-12213) and all applicable federal regulations under the Act, including 28 CFR Parts 35 and 36.  
If Contractor is carrying out government programs or services on behalf of County, then Contractor shall maintain 
accessibility to the program to the same extent and degree that would be required of the County under 28 CFR Sections 
35.130, 35.133, 35.149 through 35.151, 35.160, 35.161 and 35.163. Failure to do so could result in the termination of 
this Agreement.  
 
ARTICLE 12 - AUTHORITY TO CONTRACT 
 
Contractor warrants its right and power to enter into this Contract. If any court or administrative agency determines 
that County does not have authority to enter into this Contract, County will not be liable to Contractor or any third-
party by reason of such determination or by reason of this Contract. 
 
ARTICLE 13 – NON-WAIVER 
 
The failure of County to insist in any one or more instances upon full and complete compliance with any of the 
terms and provisions of this Contract or to take any action permitted as a result thereof is not a waiver or 
relinquishment of the right to insist upon full and complete performance of the same or any other covenant or 
condition either in the past or in the future. The acceptance by either Party of sums less than may be due and 
owing it at any time is not an accord and satisfaction.  
 
ARTICLE 14 – CANCELLATION FOR CONFLICT OF INTEREST 
 
This Contract is subject to the provisions of A.R.S. §38-511 which provides in pertinent part: 

 
"The state, its political subdivisions or any department of either may, within 3 years after its execution, cancel any 
contract, without penalty or further obligation, made by the state, its political subdivisions, or any of the 
departments or agencies of either if any person significantly involved in initiating, negotiating, securing, drafting 
or creating the contract on behalf of the state, its political subdivisions or any of the departments or agencies of 
either is, at any time, while the contract or any extension of the contract is in effect, an employee or agent of any 
other party to the contract in any capacity or a consultant to any other party to the contract with respect to  the 
subject matter of the contract."   
 
ARTICLE 15 – TERMINATION OF CONTRACT FOR DEFAULT 
 
A. Upon a failure by Contractor to cure a default under this Contract within 10 days of receipt of notice from 

County of the default, County may, in its sole discretion, terminate this Contract for default by written notice 
to Contractor. In this event, County may take over the work and complete it by Contract or otherwise. 
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Contractor and its sureties, if any, will be liable for any damage to County resulting from Contractor’s default, 
including any increased costs incurred by County in completing the work.  

 
B. The occurrence of any of the following constitutes an event of default: 

1. Abandonment of or refusal or failure to prosecute the work or any separable part thereof with the diligence 
that will ensure completion within the time specified in this Contract, including any extension, or a failure 
to complete the work (or the separable part of the work) within the specified time;  

2. Persistent or repeated refusal or failure to supply enough properly skilled workers or materials to perform 
the work on schedule; 

3. Failure to provide competent supervision at the site; 
4. Failure to take down, rebuild, repair, alter or amend any defective or deficient work, or to remove any 

defective or deficient Material; 
5. Failure to make prompt payment to Subcontractors or suppliers for material or labor;  
6. Loss of Contractor’s business or other required license or authority, or any curtailment or cessation for 

any reason of business or business operations that would substantially impair or preclude Contractor’s 
performance of this Contract; 

7. Disregard of laws, ordinances, or the instructions of County or its representatives, or any otherwise 
substantial violation of any provision of the Contract; or 

8. If a voluntary or involuntary action for bankruptcy is commenced with respect to Contractor, or Contractor 
becomes insolvent, makes a general assignment for the benefit of creditors, or has a receiver or liquidator 
appointed in respect of its assets. 

 
C. In the event of a termination for default: 

1. All finished and unfinished as-builts, shop drawings, documents, data, studies, surveys, drawings, 
photographs, reports and other information in whatever form, including electronic, acquired or prepared 
by Contractor for this project become County’s property and will be delivered to County not later than 5 
business days after the effective date of the termination; 

2. County may withhold payments to Contractor arising under this or any other Contract for the purpose of 
set-off until such time as the exact amount of damage due County from Contractor is determined; and 

3. Subject to the immediately preceding subparagraph (2), County’s liability to Contractor will not exceed the 
reasonable value of work satisfactorily performed prior to the date of termination for which payment has 
not been previously made. 

 
D. The Contract will not be terminated for default nor Contractor charged with damages under this Article, if—  

 
1. Excepting item (8) in paragraph B above, the event of default or delay in completing the work arises from 

unforeseeable causes beyond the control and without the fault or negligence of Contractor. Examples of 
such causes include—  

(i) Acts of God or of the public enemy,  
(ii) Acts of the County in either its sovereign or contractual capacity,  
(iii) Acts of another contractor in the performance of a Contract with the County,  
(iv) Fires,  
(v) Floods,  
(vi) Epidemics and Pandemics 
(vii) Quarantine restrictions,  
(viii) Strikes,  
(ix) Freight embargoes,  
(x) Unusually severe weather, or  
(xi)   Delays of Subcontractors or suppliers at any tier arising from unforeseeable causes beyond the 

control and without the fault or negligence of both Contractor and the Subcontractors or 
suppliers; and  

 
2. Contractor, within 3 days from the beginning of any event of default or delay (unless extended by County), 

notifies County in writing of the cause(s) therefor. In this circumstance, County will ascertain the facts and 
the extent of the resulting delay. If, in the judgment of County, the findings warrant such action, the time 
for completing the work may be extended.  
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E. For the purposes of paragraph A above, “receipt of notice” includes receipt by hand by Contractor’s onsite 

project manager, facsimile transmission, or under the Notices clause of this Contract. 
 

F. If, after termination of the Contract for default, it is determined that the Contractor was not in default, or that 
the delay was excusable, the rights and obligations of the Parties will be the same as if the termination had 
been issued for the convenience of the County. 

 
G. The rights and remedies of County in this Article are cumulative and in addition to any other rights and 

remedies provided by law or under this Contract.   
  
ARTICLE 16 – TERMINATION FOR CONVENIENCE OF COUNTY 
 
County may terminate this Contract at any time by giving written notice to Contractor of such termination and 
specifying the effective date thereof, at least 15 days before the effective date of such termination. In that event, 
all finished or unfinished documents and other materials will, at the option of County, become its property. If 
County terminates the Contract as provided herein, County will pay Contractor an amount based on the time and 
expenses incurred by Contractor prior to the termination date. However, County will make no payment for 
anticipated profit on unperformed services.   
 
ARTICLE 17 – NON-APPROPRIATION OF FUNDS 
 
Notwithstanding any other provision in this Contract, County may terminate this Contract if for any reason the 
Pima County Board of Supervisors does not appropriate sufficient monies for the purpose of maintaining this 
Contract. In the event of such termination, County has no further obligation to Contractor, other than payment for 
services rendered prior to termination.   
 
ARTICLE 18 – NOTICES 
 
Any notice required or permitted to be given under this Contract will be in writing and will be served by delivery or 
by certified mail upon the other Party as follows: 
 
COUNTY:       CONTRACTOR: 
Rod Lane, Director      < Contractor Contact, Position> 
Project Design and Construction     < Contractor Name> 
150 W. Congress St., 3rd Floor     < Contractor Address> 
Tucson, Arizona 85701      <City, State Zip>  
Tel: (520) 724-3085       <Tel:(XXX)XXX-XXXX>                  
 
ARTICLE 19 - NON-EXCLUSIVE CONTRACT 
 
Contractor understands that this Contract is Non-Exclusive and is for the sole convenience of County. County 
reserves the right to obtain like services from other sources for any reason. 
 
ARTICLE 20 - CONTRACT DOCUMENTS 
 
A. INCORPORATION OF DOCUMENTS:  Contractor and County in entering into this Contract have relied 

upon information provided in SOLICITATION NO. IFB-2600012737 – MADERA CANYON, MEDIUM 
WASH BRIDGE REPLACEMENT AND MADERA CANYON, FLORIDA CANYON WASH BRIDGE 
REPLACEMENT PROJECT, EXHIBIT A - BID SCHEDULE, BONDS (BID, PAYMENT, AND 
PERFORMANCE BONDS), EXHIBIT B - SPECIAL CONDITIONS, EXHIBIT C - GENERAL 
CONDITIONS, EXHIBIT D: SPECIAL PROVISIONS, PLANS, CONSTRUCTION DOCUMENTS, 
DRAWINGS AND SPECIFICATIONS, CROSS SECTIONS, REPORTS, ADDENDA, current edition of the 
PAG Standard Specifications for Public Improvements 2015 Edition with Amendments, and on information 
provided in the Contractor response to this Solicitation. These documents are hereby incorporated into 
and made a part of this Contract by reference as if set forth in full herein. 
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B. ORDER OF PRECEDENCE: In the event of a conflict or inconsistency between or among the Documents 

incorporated into this Contract, the Contract Documents shall take precedence in the following order: 
a) This Contract 
b) Exhibit B - Special Conditions 
c) Special Provisions, Technical Specifications, and Plans 
d) Exhibit C – General Conditions 
e) Contractor Response to the Solicitation 
f) Instructions to Bidders 
g) Invitation to Bid  
 
The Parties may, by written mutual agreement, deviate from this order of precedence in resolving 
inconsistencies between or among Contract Documents. Any such Agreement interpreting the Contract 
shall be incorporated into the Contract by Amendment.   

 
In the event of any conflict between any provision in the Special Conditions, if any, and any provision of the 
General Conditions, or any other incorporated document, the provision in the Special Conditions shall take 
precedence.   
 
ARTICLE 21 - BONDING REQUIREMENTS 
 
In accordance with A.R.S. §34-221, et. seq., the Contractor will provide Payment and Performance bonds for not 
less than 100% of the contract amount. Copies of said bonds will be attached to and become part of this Contract. 
 
ARTICLE 22 - OWNERSHIP OF DOCUMENTS 
 
All original drawings, boring logs, field data, estimates, field notes, plans, specifications, documents, reports, 
calculations, maps and models, and other information developed by Contractor under this Contract vest in and 
become the property of the County and will be delivered to County upon completion or termination of the services, 
but Contractor may retain record copies thereof. The Granting Agency reserves a royalty-free, nonexclusive, and 
irrevocable license to reproduce, publish or otherwise use, and to authorize others to use, for Federal Government 
purposes: (a) the copyright in any work developed under this Contract or any Subcontract; and (b) Any rights of 
copyright to which Contractor or County acquires ownership under this Contract. 
 
ARTICLE 23 – BOOKS AND RECORDS 
 
Contractor will keep and maintain proper and complete books, records and accounts, which will be open at all 
reasonable times for inspection and audit by duly authorized representatives of County. 
 
Contractor will retain all records relating to this Contract at least 5 years after its termination or cancellation or 
until any related pending proceeding or litigation has been closed, if later. Alternatively, Contractor may, at its 
option, deliver such records to County for retention.  
 
ARTICLE 24 – REMEDIES 
 
Either Party may pursue any remedies provided by law for the breach of this Contract, provided, however, that 
the procedures in Article 27 are first exhausted. No right or remedy is intended to be exclusive of any other right 
or remedy and each is cumulative and in addition to any other right or remedy existing at law or at equity or by 
virtue of this Contract.  
 
ARTICLE 25 – SEVERABILITY 
 
Each provision of this Contract stands alone, and any provision of this Contract found to be prohibited by law is 
ineffective to the extent of such prohibition without invalidating the remainder of this Contract.  
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ARTICLE 26 – DELAYS 
 
Neither Party hereto is in default in the performance of its obligations hereunder to the extent that the performance 
of any such obligation is prevented or delayed by any cause, existing or future, which is beyond the reasonable 
control of such Party.    
 
ARTICLE 27 – DISPUTES 
 
In the event of a dispute between County and Contractor regarding any part of this Contract or the Parties’ 
obligations or performance hereunder, either Party may request a special meeting between their respective 
representatives to resolve the dispute.  If the dispute remains unresolved, then either Party may request escalation 
of the issue to a meeting between the Director of the Pima County Department administering this Contract and 
Contractor’s counterpart official, such meeting to be held within one week of the request, unless otherwise agreed. 
If the dispute is still not resolved after that meeting, then either Party may pursue such remedy or remedies as 
may be available to them under the laws of the State of Arizona. 
 
The Parties will continue performance of their respective obligations under this Contract notwithstanding the 
existence of any dispute. 
 
ARTICLE 28 – PUBLIC INFORMATION  
 
Pursuant to A.R.S. §39-121 et seq., and A.R.S. §§ 34-603(H), 604(H), in the case of construction or Architectural 
and Engineering services procured under A.R.S. Title 34, Chapter 6, all information submitted by Contractor in 
any way related to this Contract, including, but not limited to, pricing, product specifications, work plans, and any 
supporting data becomes public information and upon request, is subject to release and/or review by the general 
public including competitors. 
 
Any information submitted related to this Contract that Contractor believes constitutes proprietary, trade secret or 
otherwise confidential information must be appropriately and prominently marked as CONFIDENTIAL prior to 
submittal to County and be accompanied by an index specifically identifying and describing the general contents 
of each page so marked. The index is a public record and should not include any information considered 
confidential.  
 
Notwithstanding the above provisions, in the event records marked CONFIDENTIAL are requested for public 
release pursuant to A.R.S. §39-121 et seq., County will release records marked CONFIDENTIAL 10 business 
days after the date of notice to the Contractor of the request for release, unless Contractor has, within the 10 day 
period, secured a protective order, injunctive relief or other appropriate order from a court of competent 
jurisdiction, enjoining the release of the records. For the purposes of this paragraph, the day of the request for 
release is not counted in the time calculation. Contractor will be notified of any request for such release on the 
same day of the request for public release or as soon thereafter as practicable. 
 
County shall not, under any circumstances, be responsible for securing a protective order or other relief enjoining 
the release of records marked CONFIDENTIAL, nor shall County be in any way financially responsible for any 
costs associated with securing such an order. 
 
ARTICLE 29 – LEGAL ARIZONA WORKERS ACT COMPLIANCE 
 
Contractor hereby warrants that it will at all times during the term of this Contract comply with all federal 
immigration laws applicable to Contractor’s employment of its employees, and with the requirements of A.R.S. 
§23-214 (A) (together the “State and Federal Immigration Laws”). Contractor will further ensure that each 
Subcontractor who performs any work for Contractor under this Contract likewise complies with the State and 
Federal Immigration Laws. 
 
County has the right at any time to inspect the books and records of Contractor and any Subcontractor in order to 
verify such party’s compliance with the State and Federal Immigration Laws.   
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Any breach of Contractor’s or any Subcontractor’s warranty of compliance with the State and Federal Immigration 
Laws, or of any other provision of this section, is a material breach of this Contract subjecting Contractor to 
penalties up to and including suspension or termination of this Contract. If the breach is by a Subcontractor, and 
the subcontract is suspended or terminated as a result, Contractor will take such steps as may be necessary to 
either self-perform the services that would have been provided under the subcontract or to retain a replacement 
Subcontractor (subject to County approval if SBE or DBE preferences apply), as soon as possible so as not to 
delay project completion. Contractor will advise each Subcontractor of County’s rights, and the Subcontractor’s 
obligations, under this Article by including a provision in each subcontract substantially in the following form: 
  
“Subcontractor hereby warrants that it will at all times during the term of this Contract comply with all federal 
immigration laws applicable to Subcontractor’s employees, and with the requirements of A.R.S. §23-214 (A). 
Subcontractor further agrees that County may inspect the Subcontractor’s books and records to insure that 
Subcontractor is in compliance with these requirements. Any breach of this paragraph by Subcontractor is a 
material breach of this Contract subjecting Subcontractor to penalties up to and including suspension or 
termination of this Contract.”  
 
Any additional costs attributable directly or indirectly to remedial action under this Article are the responsibility of 
Contractor. In the event that remedial action under this Article results in delay to one or more tasks on the critical 
path of Contractor’s approved construction or critical milestones schedule, such period of delay will be excusable 
delay for which Contractor is entitled to an extension of time, but not costs.   
 
ARTICLE 30 – ISRAEL BOYCOTT CERTIFICATION:   
 
Pursuant to A.R.S. §35-393.01, if Contractor engages in for-profit activity and has 10 or more employees, and if 
this Contract has a value of $100,000.00 or more, Contractor certifies it is not currently engaged in, and agrees 
for the duration of this Contract to not engage in, a boycott of goods or services from Israel. This certification does 
not apply to a boycott prohibited by 50 U.S.C. §4842 or a regulation issued pursuant to 50 U.S.C. §4842. 
 
ARTICLE 31 – FORCED LABOR OF ETHNIC UYGHURS: 
 
Pursuant to A.R.S. §35-394, if Contractor engages in for-profit activity and has 10 or more employees, Contractor 
certifies it is not currently using, and agrees for the duration of this Contract to not use (1) the forced labor of 
ethnic Uyghurs in the People’s Republic of China; (2) any goods or services produced by the forced labor of ethnic 
Uyghurs in the People’s Republic of China; and (3) any contractors, subcontractors or suppliers that use the forced 
labor or any goods or services produced by the forced labor of ethnic Uyghurs in the People’s Republic of China. 
If Contractor becomes aware during the term of the Contract that the Company is not in compliance with A.R.S. 
§35-394, Contractor must notify the County within five business days and provide a written certification to County 
regarding compliance within 180 days. 
 
ARTICLE 32 – HEAT INJURY AND ILLNESS PREVENTION AND SAFETY PLAN: 
 
Pursuant to Pima County Procurement Code 11.40.030, Contractor hereby warrants that if Contractor’s 
employees perform work in an outdoor environment under this Contract, Contractor will keep on file a written Heat 
Injury and Illness Prevention and Safety Plan. At County’s request, Contractor will provide a copy of this plan and 
documentation of heat safety and mitigation efforts implemented by Contractor to prevent heat-related illnesses 
and injuries in the workplace. Contractor will post a copy of the Heat Injury and Illness Prevention and Safety Plan 
where it is accessible to employees. Contractor will further ensure that each subcontractor who performs any work 
for Contractor under this Contract complies with this provision. 
 
 

Remainder of Page Intentionally Left Blank. 
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ARTICLE 33 – ENTIRE AGREEMENT 
 
This document constitutes the entire agreement between the Parties pertaining to the subject matter hereof, and 
all prior or contemporaneous agreements and understandings, oral or written, are hereby superseded and merged 
herein. This Contract may be modified, amended, altered or extended only by a written Amendment signed by the 
Parties. 
 
IN WITNESS WHEREOF, the Parties have affixed their signatures to this Contract on the dates written below. 
 
 
APPROVED:     CONTRACTOR: 
 
 
             
Chair, Board of Supervisors    Signature 
 
                         
Date      Name and Title (Please Print) 
 
             
      Date 
ATTEST: 
 
 
      
Clerk of the Board 
 
      
Date 
 
 
 
APPROVED AS TO FORM: 
 
 
      
Deputy County Attorney Signature 
 
      
Name (Please Print) 
 
      
Date 
 
 
 
 

END OF SAMPLE CONTRACT
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ARIZONA STATUTORY PERFORMANCE BOND 
PURSUANT TO TITLE 34, ARIZONA REVISED STATUTES 
(Penalty of this bond must be 100% of the Contract amount) 

 
KNOW ALL MEN BY THESE PRESENTS THAT:         

hereinafter "Principal"), as Principal, and            

(hereinafter "Surety"), a corporation organized and existing under the laws of the State of               , with 

its principal office in the City of                                     , holding a certificate of authority to transact surety business 

in Arizona issued by the Director of Insurance pursuant to Title 20, Chapter 2, Article 1, as Surety, are held and 

firmly bound unto Pima County, Arizona (hereinafter "Obligee") in the amount of    

      , for the payment whereof, Principal and Surety bind themselves, and their heirs, 

administrators, executors, successors and assigns, jointly and severally, firmly by these presents. 

 WHEREAS, the Principal has entered into a certain written contract with the Obligee, dated       for:  

Solicitation No. IFB-2600012737 
Madera Canyon, Medium Wash Bridge and Florida Canyon Wash Bridge Replacements 

 

which contract is hereby referred to and made a part hereof as fully and to the same extent as if copied at length 

herein. 
 NOW, THEREFORE, THE CONDITION OF THE OBLIGATION IS SUCH, that if the Principal faithfully 

performs and fulfills all of the undertakings, covenants, terms, conditions and agreements of the contract during 

the original term of the contract and any extension of the contract, with or without notice to the Surety, and during 

the life of any guaranty required under the contract, and also performs and fulfills all of the undertakings, 

covenants, terms, conditions and agreements of all duly authorized modifications of the contract that may 

hereafter be made, notice of which modifications to the Surety being hereby waived, the above obligation is void. 

Otherwise it remains in full force and effect. 

 PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, Chapter 2, 

Article 2, Arizona Revised Statutes, and all liabilities on this bond shall be determined in accordance with the 

provisions of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, to the same extent as if it were copies at 

length in this contract. 

 The prevailing party in a suit on this bond shall recover as part of the judgment reasonable attorney fees 

that may be fixed by a judge of the court. 

  

Witness our hands this              day of                          , 20       . 

    

                                                                                           By:                   

Principal 

 

                                                                                           By:                 

Surety
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ARIZONA STATUTORY PAYMENT BOND 
PURSUANT TO TITLE 34, ARIZONA REVISED STATUTES 
(Penalty of this bond must be 100% of the Contract amount) 

 
KNOW ALL MEN BY THESE PRESENTS THAT:         

(hereinafter "Principal"), as Principal, and           (hereinafter 

"Surety"), a corporation organized and existing under the laws of the State of                , with 

its principal office in the City of                                      , holding a certificate of authority to transact surety business 

in Arizona issued by the Director of Department of Insurance pursuant to Title 20, Chapter 2, Article 1, as Surety, 

are held and firmly bound unto Pima County, Arizona, and Pima County (hereinafter "Obligee") in the amount of  

       , for the payment whereof, Principal and Surety bind 

themselves, and their heirs, administrators, executors, successors and assigns, jointly and severally, firmly by 

these presents. 

 WHEREAS, the Principal has entered into a certain written contract with the Obligee, dated       for:  

Solicitation No. IFB-2600012737 
Madera Canyon, Medium Wash Bridge and Florida Canyon Wash Bridge Replacements 

 

which contract is hereby referred to and made a part hereof as fully and to the same extent as if copied at length 

herein. 

 NOW, THEREFORE, THE CONDITION OF THE OBLIGATION IS SUCH, that if the Principal promptly 

pays all monies due to all persons supplying labor or materials to the Principal or the Principal's subcontractors in 

the prosecution of the work provided for in the contract, this obligation is void. Otherwise, it remains in full force 

and effect. 

 PROVIDED, HOWEVER, that this bond is executed pursuant to the provisions of Title 34, Chapter 2, 

Article 2, Arizona Revised Statutes, and all liabilities on this bond shall be determined in accordance with the 

provisions, conditions and limitations of Title 34, Chapter 2, Article 2, Arizona Revised Statutes, to the same extent 

as if it were copied at length in this contract. 

 The prevailing party in a suit on this bond shall recover as part of the judgment reasonable attorney fees 

that may be fixed by a judge in the court. 

  

 

Witness our hands this              day of                         , 20       .    

 

                                                                                           By:                   

Principal 

 

                                                                                          By:           

Surety        
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EXHIBIT B - SPECIAL CONDITIONS (65 PAGES) 
 
Article SC-1 References 
 
(1) References to ADOT are to the Arizona Department of Transportation. 
(2) “Engineer” shall mean COUNTY. 
 
Article SC-2 Purpose 
 
These Special Conditions incorporate into the contract articles and clauses required by ADOT or FHWA, the FHWA-
1273, and additional clauses and Articles required by the United States Department of Transportation’s 
implementation of the Uniform Administrative Requirements for Grants and Cooperative Agreements to State and 
Local Governments, 49 C.F.R. part 18. 
 
Where two clauses address the same or similar subject matter and require or provide for differing obligations or 
remedies, the obligations and remedies shall be cumulative and both shall apply, unless otherwise agreed in writing 
by the Parties. 
 
Article SC-3 Related Documents 
 
The FHWA-1273 — Revised October 23, 2023, appended hereto as Attachment 1 to these Special Conditions, is 
incorporated herein the same as if set forth and shall be fully binding on Contractor. Contractor shall include this 
requirement in all subcontracts and shall require that all Subcontractors likewise include this requirement in all lower 
tier agreements or contracts. 
 
Wage Determination number AZ20260059 (Dated 05/18/2026) is appended hereto as Attachment 2 to these Special 
Conditions. Contractor shall pay mechanics and laborers used on this project the prevailing wages described therein 
in accordance with Article IV of the FHWA-1273 and report thereon in accordance with Article V of the FHWA – 
1273. Contractor shall include this requirement in all subcontracts and shall require that all Subcontractors likewise 
include this requirement in all lower tier agreements or contracts.      
 
The attached “Disadvantaged Business Enterprises, (EPRISE- No Goal, 10/24/25), Attachment 3 to these Special 
Conditions, is incorporated herein the same as if set forth and shall be binding on Contractor. 
 
The Attached “Construction and Professional Services/Design Contracts Prompt Pay and Payment Reporting 
Provisions (07/24/2023), Attachment 5 to these Special Conditions, is incorporated herein the same as if set forth 
and shall be binding on Contractor. 
 
The Attached “PCDOT Title VI Non-Discrimination”, Attachment 6 to these Special Conditions, is incorporated herein 
the same as if set forth and shall be binding on Contractor. 
 
Article SC-4 Signs, Notices, and/or Posters 
 
Contractor must identify, acquire or construct, and display all required signs, notices and/or posters. 
 
Article SC-5    Differing Site Conditions 
 
(1) Differing site conditions.  
 

(a) During the progress of the work, if subsurface or latent physical conditions are encountered at the 
site differing materially from those indicated in the contract or if unknown physical conditions of an 
unusual nature, differing materially from those ordinarily encountered and generally recognized as 
inherent in the work provided for in the contract, are encountered at the site, the Party discovering 
such conditions shall promptly notify the other party in writing of the specific differing conditions 
before the site is disturbed and before the affected work is performed. 
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(b) Upon written notification, the engineer will investigate the conditions, and if it is determined that the 

conditions materially differ and cause an increase or decrease in the cost or time required for the 
performance of any work under the contract, an adjustment, excluding anticipated profits, will be 
made and the contract modified in writing accordingly. The engineer will notify the Contractor of the 
determination whether or not an adjustment of the contract is warranted. 

 
(c)  No contract adjustment which results in a benefit to the contractor will be allowed unless the 

contractor has provided the required written notice. 
 

(d) No contract adjustment will be allowed under this clause for any effects caused on unchanged work. 
(This provision may be omitted by the STD's at their option.) 

 
(2) Suspensions of work ordered by the engineer.  
  

(a) If the performance of all or any portion of the work is suspended or delayed by the engineer in writing 
for an unreasonable period of time (not originally anticipated, customary, or inherent to the 
construction industry) and the contractor believes that additional compensation and/or contract time 
is due as a result of such suspension or delay, the contractor shall submit to the engineer in writing 
a request for adjustment within 7 calendar days of receipt of the notice to resume work. The request 
shall set forth the reasons and support for such adjustment. 

 
(b) Upon receipt, the engineer will evaluate the contractor's request. If the engineer agrees that the cost 

and/or time required for the performance of the contract has increased as a result of such 
suspension and the suspension was caused by conditions beyond the control of and not the fault of 
the contractor, its suppliers, or subcontractors at any approved tier, and not caused by weather, the 
engineer will make an adjustment (excluding profit) and modify the contract in writing accordingly. 
The contractor will be notified of the engineer's determination whether or not an adjustment of the 
contract is warranted. 

 
(c) No contract adjustment will be allowed unless the contractor has submitted the request for 

adjustment within the time prescribed. 
 

(d) No contract adjustment will be allowed under this clause to the extent that performance would have 
been suspended or delayed by any other cause, or for which an adjustment is provided or excluded 
under any other term or condition of this contract. 

 
(3) Significant changes in the character of work.  

 
(a) The engineer reserves the right to make, in writing, at any time during the work, such changes in 

quantities and such alterations in the work as are necessary to satisfactorily complete the project. 
Such changes in quantities and alterations shall not invalidate the contract nor release the surety, 
and the contractor agrees to perform the work as altered. 

 
(b)  If the alterations or changes in quantities significantly change the character of the work under the 

contract, whether such alterations or changes are in themselves significant changes to the character 
of the work or by affecting other work cause such other work to become significantly different in 
character, an adjustment, excluding anticipated profit, will be made to the contract. The basis for the 
adjustment shall be agreed upon prior to the performance of the work. If a basis cannot be agreed 
upon, then an adjustment will be made either for or against the contractor in such amount as the 
engineer may determine to be fair and equitable. 

 
(c) If the alterations or changes in quantities do not significantly change the character of the work to be 

performed under the contract, the altered work will be paid for as provided elsewhere in the contract. 
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(d) The term “significant change'' shall be construed to apply only to the following circumstances: 

   
(i) When the character of the work as altered differs materially in kind or nature from that 

involved or included in the original proposed construction; or 
 

(ii)  When a major item of work, as defined elsewhere in the contract, is increased in excess of 
125 percent or decreased below 75 percent of the original contract quantity. Any allowance 
for an increase in quantity shall apply only to that portion in excess of 125 percent of original 
contract item quantity, or in case of a decrease below 75 percent, to the actual amount of 
work performed. 

 
(4) Precedence: 
 

This “Differing Site Conditions” Article takes precedence over any other language, whether as an Article or 
otherwise in this Contract or in the specifications, that purports to govern the same subject matter. 

 
Article SC-6  – Buy America 
 
This project is subject to FHWA Buy America requirements in 23 C.F.R. 635.410. Only steel and iron on which all 
manufacturing processes have taken place domestically may be permanently incorporated into this project, unless 
waived by the Granting Agency. 
 
All manufactured products must be manufactured in the United States and the cost components of a product must 
exceed 55% of the cost of all components. 
 
Construction Materials: Non-ferrous metals (excluding Copper), plastic and polymer-based products (including 
polyvinyl chloride, composite building materials, and polymers used in fiber optic cables), glass (including optic 
glass), fiber optic cable (including drop cable), optical fiber, lumber, engineered wood, and drywall. 
 
Article SC-7 – Cargo Preference Act 
 
This project is subject to the Cargo Preference Act (CPA). The Contractor and Subcontractors are required to comply 
with the CPA requirements and its implementing regulations in 46 CFR 381.7(a)-(b).    
 
Article SC-8 – Federal Immigration and Nationality Act 
 
The Contractor including all subcontractors shall comply with all federal state and local immigration laws and 
regulations as set forth in Arizona Executive Order 2005-30 relating to the immigration status of their employees who 
perform service on the contracting during the duration of the Contract. County shall retain the right to perform random 
audits of Contractor and subcontractor records or to inspect papers of any employee thereof to ensure compliance. 
 
By submission of a bid the Contractor warrants that the Contractor and all proposed subcontractors are and shall 
remain in compliance with all federal state and local immigration laws and regulations relating to the immigration 
status of their employees who perform service on the contract. County may at its sole discretion require evidence of 
the compliance from the Contractor or subcontractor. Should County request evidence of compliance, the Contractor 
or subcontractor shall have ten working days from receipt of the request to supply adequate information.  County will 
accept, as evidence of compliance a showing by the Contractor or subcontractor that it has followed the employment 
verifications provisions of the Federal Immigration and Nationality Act as set forth in Sections 274 A and 274B of 
that Act, including implementation of regulations and agreements between the Department of Homeland Security 
and the Social Security Administration’s verification service. The Contractor shall include these requirements in all 
its subcontracts. 
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ATTACHMENT 1 TO SPECIAL CONDITIONS 

 FHWA- 1273 Revised October 23, 2023 
 

EQUAL EMPLOYMENT OPPORTUNITY  
COMPLIANCE REPORTS Revised AUGUST 24, 2016 

 
CERTIFICATION, CONTRACTS, OR SUBCONTRACTS SUBJECT TO EEO  

CLAUSE (APRIL 1969) 
 

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO 
ENSURE EEO (EXECUTIVE ORDER 11246) 

 
 

(20 Pages) 
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ATTACHMENT 3 TO SPECIAL CONDITIONS 
 DISADVANTAGED BUSINESS ENTERPRISES  

(EPRISE – NO GOAL, 10/24/25) 
 

(18 Pages) 



Pima County Procurement Department  
Solicitation No. IFB-2600012737  
MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

 
EXHIBIT B – SPECIAL CONDITIONS  Page 68  
 

 



Pima County Procurement Department  
Solicitation No. IFB-2600012737  
MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

 
EXHIBIT B – SPECIAL CONDITIONS  Page 69  
 

 



Pima County Procurement Department  
Solicitation No. IFB-2600012737  
MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

 
EXHIBIT B – SPECIAL CONDITIONS  Page 70  
 

 



Pima County Procurement Department  
Solicitation No. IFB-2600012737  
MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

 
EXHIBIT B – SPECIAL CONDITIONS  Page 71  
 

 



Pima County Procurement Department  
Solicitation No. IFB-2600012737  
MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

 
EXHIBIT B – SPECIAL CONDITIONS  Page 72  
 

 



Pima County Procurement Department  
Solicitation No. IFB-2600012737  
MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

 
EXHIBIT B – SPECIAL CONDITIONS  Page 73  
 

 



Pima County Procurement Department  
Solicitation No. IFB-2600012737  
MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

 
EXHIBIT B – SPECIAL CONDITIONS  Page 74  
 

 



Pima County Procurement Department  
Solicitation No. IFB-2600012737  
MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

 
EXHIBIT B – SPECIAL CONDITIONS  Page 75  
 

 



Pima County Procurement Department  
Solicitation No. IFB-2600012737  
MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

 
EXHIBIT B – SPECIAL CONDITIONS  Page 76  
 

 



Pima County Procurement Department  
Solicitation No. IFB-2600012737  
MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

 
EXHIBIT B – SPECIAL CONDITIONS  Page 77  
 

 



Pima County Procurement Department  
Solicitation No. IFB-2600012737  
MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

 
EXHIBIT B – SPECIAL CONDITIONS  Page 78  
 

 



Pima County Procurement Department  
Solicitation No. IFB-2600012737  
MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

 
EXHIBIT B – SPECIAL CONDITIONS  Page 79  
 

 



Pima County Procurement Department  
Solicitation No. IFB-2600012737  
MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

 
EXHIBIT B – SPECIAL CONDITIONS  Page 80  
 

 



Pima County Procurement Department  
Solicitation No. IFB-2600012737  
MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

 
EXHIBIT B – SPECIAL CONDITIONS  Page 81  
 

 



Pima County Procurement Department  
Solicitation No. IFB-2600012737  
MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

 
EXHIBIT B – SPECIAL CONDITIONS  Page 82  
 

 



Pima County Procurement Department  
Solicitation No. IFB-2600012737  
MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

 
EXHIBIT B – SPECIAL CONDITIONS  Page 83  
 

 



Pima County Procurement Department  
Solicitation No. IFB-2600012737  
MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

 
EXHIBIT B – SPECIAL CONDITIONS  Page 84  
 

 



Pima County Procurement Department  
Solicitation No. IFB-2600012737  
MADERA CANYON, MEDIUM WASH BRIDGE REPLACEMENT AND 
MADER CANYON, FLORIDA CANYON WASH BRIDGE REPLACEMENT 

 
EXHIBIT B – SPECIAL CONDITIONS  Page 85  
 

 
ATTACHMENT 4 TO SPECIAL CONDITIONS (1 page) 

 
BIDDERS LIST REQUIREMENT 

 
Title 49 of the Code of Federal Regulations, Part 26.11, required ADOT to create and maintain a bidders list. The 
purpose of this list is to develop the list of the DBE and non- DBE firms seeking to work on Federal-aid highway 
construction contracts. This information is then used to set ADOT’s overall DBE goal. The regulation requires the 
following information to be collected: the firm’s name, the firm’s address; the firm’s status as a DBE or non-DBE; 
the age of the firm; and, the annual gross receipts of the firm. 
 
ALL BIDDERS must create the Bidders/Proposers List in the AZ UTRACS at https://arizonalpa.dbesystem.com/ 
by selecting all subcontractors, service providers, manufacturers and suppliers that expressed interest or 
submitted bids, proposals or quotes for this contract. The Bidders/Proposers List form must be complete and must 
include the names for all subcontractors, service providers, manufacturers and suppliers regardless of the bidders’ 
intentions to use those firms on the project. A confirmation email will be generated by the system. 
 
ALL BIDDERS must provide the email confirmation to Nichole Caballero, Nichole.Caballero@pima.gov  
no later than 4:00 p.m. on the fifth (5th) calendar day after bids are opened.  
 
FAILURE TO SUBMIT THE REQUIRED INFORMATION BY THE STATED TIME AND IN THE MANNER 
HEREIN SPECIFIED SHALL BE CAUSE FOR THE BIDDER TO BE DEEMED NON-RESPONSIVE AND 
INELIGIBLE FOR AWARD OF THE CONTRACT. 
 
 
 

Remainder of Page Intentionally Left Blank.

https://arizonalpa.dbesystem.com/
mailto:Nichole.Caballero@pima.gov
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ATTACHMENT 5 TO SPECIAL CONDITIONS 
 

CONSTRUCTION AND PROFESSIONAL SERVICES/DESIGN CONTRACTS 
PROMPT PAY AND PAYMENT REPORTING PROVISIONS (07/24/2023) 

 
(6 Pages) 
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ATTACHMENT 6 TO SPECIAL CONDITIONS 
 

PCDOT TITLE VI NON-DISCRIMINATION 
 

(10 pages) 
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EXHIBIT C - GENERAL CONDITIONS (10 pages) 
 

ARTICLE 1. DEFINITIONS 
 
Whenever in these Specifications, or in any document of instructions where these Specifications govern, the 
following terms or pronouns in place of them are used, the intent and meaning will be interpreted as follows: 
 
Bid:  The offer of the Bidder for the work when properly made out on forms containing the Bid for Construction 
and Bid Schedule supplied by COUNTY and properly submitted, signed and guaranteed. 
 
Bid Documents:  All Drawings, Technical Specifications, Supplementary General and/or General Conditions, Bid 
Schedule, Construction Contract and Bonds, and Contract Documents.   
 
Bidder:  Any individual, firm or corporation, qualified as herein provided, legally submitting a Bid for the work 
contemplated, acting directly or through an authorized representative. 
 
Board:  The Board of Supervisors, Pima County, Arizona, acting under authority of the laws of Arizona. 
 
Building Code:  The directions, provisions, and requirements contained in the current edition of the Building Codes, 
with Amendments, as adopted by Pima County, supplemented by such special provisions as may be necessary, 
pertaining to the method and manner of performing the work, quality and quantity of material to be furnished and 
measurement for payment of same. 
 
Contract:  The written Agreement between COUNTY and CONTRACTOR covering the performance of the work 
and the furnishing of labor, equipment, and materials in the construction of the work.   
 
Contract Bond:  The approved form of security furnished by CONTRACTOR and its Surety as a guarantee on the 
part of CONTRACTOR to execute the work in accordance with the terms of the Contract. 
 
CONTRACTOR:  The party who undertakes to execute the work, acting directly or through an authorized lawful 
agent or employee. 
 
COUNTY:  Pima County, Arizona, a body politic and corporate, the owner of the work. 
 
Department: The Pima County Department of Transportation. 
 
Director:  The Pima County Department Director, an assistant or other representative duly authorized by a 
Department Director to act on their behalf. 
 
Extra Work:  Work, including materials, for which no price agreement is contained in the Contract and which is 
deemed necessary for the proper completion of the work. 
 
Item:  A detail of work for which separate payment is made. 
 
Laboratory:  The established laboratory of the Department or other laboratories authorized by COUNTY to test 
materials and work involved in the Contract. 
 
Plans:  The Contract drawings or exact representations thereof, which show the location, character, dimensions, 
and details of the work. 
 
Project Manager, Engineer, or Architect: The person designated by COUNTY to oversee the project on its behalf. 
 
Standard Specifications:  The directions, provisions, and requirements contained in the current edition of the Pima 
Association of Governments Standard Specifications for Public Improvements, 2015 Edition with Amendments, 
as adopted by Pima County, supplemented by such special provisions as may be necessary, pertaining to the 
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method and manner of performing the work, quality and quantity of material to be furnished and measurement of 
payment of same.  
 
Supplementary Agreement:  A written agreement executed by CONTRACTOR and COUNTY covering alterations 
to the project.  A change order or a force account work request prepared on the approved form of the Department 
is a supplementary agreement. 
 
Supplementary General Conditions or Special Conditions: The Supplementary General Conditions or Special 
Conditions are additional to the General Conditions, which are conditions or requirements peculiar to the project 
under consideration. 
 
Surety: The corporate body which is bound with and for CONTRACTOR, who is primarily liable, and which 
(agrees) to be responsible for its payment of all debts pertaining to and for its acceptable performance of the work 
for which it has contracted. 
 
The Work:  All of the work specified in the Contract. 
 
ARTICLE 2. RESPONSIBILITY REGARDING EXISTING UTILITIES AND STRUCTURES 
 
COUNTY does not guarantee the existence and locations of underground utilities indicated on the plans and 
CONTRACTOR will investigate and verify the location of underground utilities in the field before starting work.  
CONTRACTOR will carefully perform excavations in the vicinity of existing structures and utilities.  CONTRACTOR 
is responsible for any damage to, and for maintenance and protection of, existing utilities and structures. At least 
two full working days prior to commencing excavation, contactor must call blue Stake Center, 1-800-STAKE-IT, 
between the hours of 7:00 a.m. and 4:30 p.m., Monday through Friday for information relative to the location of 
buried utilities. 
 
CONTRACTOR is fully responsible for costs incurred due to damage to utilities as a result of grading or excavation 
operations. Utility locations shown on the Plans are approximate, and not all utilities may be shown. The possibility 
of conflicts with existing utilities –in-place exists. If conflicting utilities interfere with CONTRACTOR’s normal 
progress toward completion of this project, COUNTY may, at is option, authorize CONTRACTOR to relocate said 
conflicting utilities by Force Account. 
 
It is the responsibility of CONTRACTOR to contact the utility companies in order for them to determine if there is 
a need for any bracing or shoring of power to telephone poles during the construction of this project.  If bracing or 
shoring is necessary, CONTRACTOR will effect this work to the satisfaction of the utility company. COUNTY will 
make no measurement or direct payment for bracing or shoring.  
 
ARTICLE 3. LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 
 

a. Laws to be Observed -- CONTRACTOR is presumed to be familiar with and at all times will observe and 
comply with all Federal and State laws and local ordinances, worker's compensation, occupational 
disease, and unemployment compensation laws together with the payment of all premiums and taxes 
therefor, also all laws, ordinances, and regulations in any manner affecting the conduct of the work and 
will indemnify and hold harmless COUNTY and its representatives against any claim arising from the 
violations of such laws, bylaws, ordinances or regulations, whether by CONTRACTOR or by 
CONTRACTOR's employees. 

 
b.   Permits and Licenses -- CONTRACTOR will procure all County building permits, and sewer connection 

fees.  CONTRACTOR will post required permits on site and give all notices necessary and incidental to 
the due and lawful prosecution of the work. CONTRACTOR will procure and pay for all other permits, 
fees, and applications for water, gas, electric and other utilities. 
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c. Sanitary Provisions -- CONTRACTOR will provide and maintain in a neat and sanitary condition such 
accommodations for the use of its employees as may be necessary to comply with the requirements and 
regulations of the Arizona Department of Health Services or other authorities having jurisdiction therein. 

 
d.  Public Convenience and Safety -- CONTRACTOR will have due regard for the public health and will 

conduct the work in such a manner as to provide and insure the safety and convenience of the public. 
 

When special conditions prevail and extraordinary measures are necessary, the details will be set forth in 
the Technical Specifications or Special Provisions. 

 
e. Barricades, Warning Lights, and Detour Signs -- CONTRACTOR will at its expense and without further 

order provide, erect, and maintain at all times during the progress or temporary suspension of the work 
such barricades, fences, warning lights, danger signals, reflectors, signs, or other protective devices as 
are required to insure the safety of the public, those engaged in connection with the work and the work 
itself. 

 
Unless otherwise expressly stated in the Contract, no measurement or direct payment for this work will 
be made, but the cost of providing, erecting, and maintaining such protection devices, including guards, 
watchmen and/or flagmen as required will be considered as included and paid for in the contract prices 
for the work. 
 

f. Use of Explosives -- Prohibited 
 

g. Preservation and Restoration of Property -- CONTRACTOR will be responsible for the preservation of all 
public and private property on the surface or underground, along and adjacent to the work and will conduct 
its operations so as to insure the prevention of injury or damage thereto. No land monuments or property 
will be disturbed or moved until an authorized agent has witnessed or otherwise referenced their locations. 

 
When or where any direct or indirect damage or injury is done to public or private property by or on account 
of any act, omission, neglect, or misconduct in the execution of the work, or in consequence or the non-
execution thereof on the part of CONTRACTOR, CONTRACTOR will restore such property at its own 
expense to a condition similar or equal to that existing before such damage or injury was done, by 
repairing, rebuilding, or otherwise restoring same, or it will make good such damage or injury in an 
acceptable manner. 

 
h. CONTRACTOR's Responsibility for Work -- Until written final acceptance of the work by COUNTY, 

CONTRACTOR will have the charge and care thereof and will take every precaution against injury or 
damage to any part thereof by action of elements, or from any other cause, whether arising from the 
execution or non-execution of the work.  The CONTRACTOR will rebuild, repair, restore, and make good 
all injuries or damages of any portion of the work occasioned by any of the above causes before final 
acceptance and will bear the expense thereof. 

 
In case of the suspension of work for any cause whatever, CONTRACTOR will be responsible for all work 
and materials and will take proper care of the work, storing all materials if necessary, and will provide 
suitable drainage of the work and erect necessary temporary structures. 

 
i. Waiver of Legal Rights -- COUNTY will not be precluded or be estopped, by any measurement, 

estimate, or certificate made either before or after the completion and acceptance of the work and 
payment therefor, from showing the true amount and character of the work performed and materials 
furnished by CONTRACTOR, or from showing that any such measurement, estimate, or certificate is 
untrue or incorrectly made, or that the work or materials do not conform in fact to the Contract. Neither 
the acceptance by COUNTY or by any representative of COUNTY nor any payment, nor acceptance 
of the whole or any part of the work, nor any extension of time, nor any possession taken by COUNTY 
will operate as a waiver of any portion of the Contract or of any power herein reserved, or any right to 
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damage herein provided.  A waiver of any breach of the Contract is not a waiver of any other 
subsequent breach. 
 

ARTICLE 4. ACCIDENTS 
 
CONTRACTOR will provide, at the site, such equipment and medical facilities as are necessary to supply first-aid 
service to anyone who may be injured in connection with the work. 
 
CONTRACTOR must promptly report in writing to COUNTY all accidents whatsoever arising out of, or in 
connection with the performance of the work, whether on or adjacent to the site, which caused death, personal 
injury, or property damage, giving full details and statements of witnesses.  In addition, if death or serious injuries 
or serious damages are caused, CONTRACTOR will report the accident immediately by telephone or messenger 
to both COUNTY and the Board. 
 
If any claim is made by anyone against CONTRACTOR or any SUBCONTRACTOR on account of any accident, 
CONTRACTOR will promptly report the facts in writing to COUNTY, giving full details of the claim. 
 
ARTICLE 5. RESERVED 
 
ARTICLE 6. RESERVED 
 
ARTICLE 7. EXECUTION, CORRELATION AND INTENT OF DOCUMENTS 
 
The Contract documents are complementary, and what is called for by any one will be as binding as if called for 
by all, and the most stringent requirement will apply. The intention of the documents is to include all labor and 
materials, equipment and transportation necessary for the proper execution of the work. It is not intended, 
however, that materials or work not covered by or properly inferable from any heading, branch, class or trade of 
the specifications will be supplied unless distinctly so noted on the drawings.  Materials or work described in words 
that so applied have a well-known technical or trade meaning will be held to refer to such recognized standards. 
 
ARTICLE 8. DETAIL DRAWINGS AND INSTRUCTIONS 
 
COUNTY will furnish with reasonable promptness, additional instructions, by means of drawings or otherwise, 
necessary for the proper execution of the work. All such drawings and instructions will be consistent with the Bid 
documents, true developments thereof, and reasonably inferable therefrom. 
 
ARTICLE 9. COPIES OF DRAWINGS FURNISHED 
 
COUNTY will provide, at no cost to CONTRACTOR, two complete sets of code approved construction documents 
in non-reproducible form. 
 
COUNTY will provide, at no cost to CONTRACTOR, 5 non-reproducible sets of construction documents used 
during the course of bidding the work (Bid Sets) for execution on the work. It will be CONTRACTOR's responsibility 
to ensure that any modifications called for as a result of the permit process are transferred to the bid sets. 
 
CONTRACTOR may purchase additional sets of code-approved sets or bid sets construction documents, at its 
expense. 
 
ARTICLE 10.  ORDER OF COMPLETION 
 
CONTRACTOR will submit at such times as may be requested by COUNTY, schedules which will show the order 
in which CONTRACTOR proposes to carry on the work with dates at which CONTRACTOR will start the several 
parts of the work and estimated dates of completion of the several parts. 
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ARTICLE 11. CONSTRUCTION DOCUMENTS ON THE JOB SITE 
 
CONTRACTOR will keep one copy of code approved construction documents on the job site, in good order, 
available to COUNTY and to COUNTY’s representatives. This set of documents will be kept current as to pending 
and approved changes in the work. 
 
ARTICLE 12. OWNERSHIP OF DRAWINGS 
 
All drawings, specifications, and copies thereof furnished by COUNTY are the property of Pima County. They are 
not to be used on other work and with the exception of the signed Contract set, and are to be returned to COUNTY 
on request, at the completion of the work. All models are the property of COUNTY. 
 
ARTICLE 13. CONTRACTOR'S UNDERSTANDING 
 
CONTRACTOR has, by careful examination, satisfied itself as to the nature and location of the work, the 
conformation of the ground, the character of equipment and facilities needed preliminary to and during the 
prosecution of the work, the general and local conditions, and all other matters which can in any way affect the 
work under this Contract.  No verbal agreement or conversations with any officer, agent or employee of COUNTY, 
either before or after the execution of this Contract, will affect or modify any of the terms or obligations herein 
contained. 
 
ARTICLE 14. MATERIALS, APPLIANCES, EMPLOYEES 
 
Unless otherwise agreed, CONTRACTOR will provide and pay for all materials, labor, water, tools, equipment, 
light, power, transportation, and other facilities necessary for the execution and completion of the work. 
 
Unless otherwise agreed, all materials will be new, and both workmanship and materials will be of good quality.  
CONTRACTOR will, if required, furnish satisfactory evidence as to the kind and quality of materials. 
 
CONTRACTOR will at all times enforce strict discipline and good order among its employees, and will not employ 
on the work any unfit person or anyone not skilled in the work that CONTRACTOR assigns to that person. 
 
ARTICLE 15. ROYALTIES AND PATENTS 
 
CONTRACTOR will pay all royalties and license fees. CONTRACTOR will defend all suits or claims for 
infringement of any patent rights and will hold COUNTY harmless from loss on account thereof, except that 
COUNTY will be responsible for all such loss when a particular process or the product of a particular manufacturer 
or manufacturers is specified, but if CONTRACTOR has information that the process or article specified is an 
infringement of a patent it will be responsible for such loss unless it promptly gives such information to COUNTY. 
 
ARTICLE 16. SURVEYS, PERMITS, AND REGULATIONS 
 
COUNTY will furnish all property surveys unless otherwise specified. CONTRACTOR will secure and pay for 
permits and licenses of a temporary nature necessary for the prosecution of the work except as noted in Article 
3.b. COUNTY will secure and pay for easements for permanent structures or permanent changes in existing 
facilities unless otherwise agreed. 
 
CONTRACTOR will give all notices and comply with all laws, ordinances, rules, and regulations bearing on the 
conduct of the work as drawn and specified. If CONTRACTOR observes that the drawings and specifications are 
at variance therewith, it will promptly notify COUNTY in writing, and any necessary changes will be adjusted as 
provided in the Contract for changes in the work. If CONTRACTOR performs any work knowing it to be contrary 
to such laws, ordinances, rules, and regulations, and without such notice to COUNTY, it will bear all costs arising 
therefrom. 
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ARTICLE 17. PROTECTION OF WORK AND PROPERTY 
 
CONTRACTOR will continuously maintain adequate protection of all its work from damage and will protect 
COUNTY's property from injury or loss arising in connection with this Contract. It will make good any such damage, 
injury, or loss, except such as may be directly due to errors in the bid documents or caused by agents or employees 
of COUNTY.  It will adequately protect adjacent property as provided by law and the bid documents. It will provide 
and maintain all passageways, guard fences, lights, and other facilities for protection required by public authority 
or local conditions. 
 
If an emergency should occur affecting the safety of life or the work or of adjoining property, CONTRACTOR, 
without special instruction or authorization from COUNTY, is hereby permitted to act at his discretion, to prevent 
such threatened loss or injury, and CONTRACTOR will so act, without appeal, if so instructed or authorized.  Any 
compensation claimed by CONTRACTOR on account of emergency work will be determined by COUNTY. 
 
CONTRACTOR is responsible for equipment, materials, and supplies until completion of the project and 
acceptance by COUNTY. 
 
ARTICLE 18. INSPECTION OF WORK 
 
COUNTY representatives will at all times have access to the work wherever it is in preparation or progress and 
CONTRACTOR will provide proper facilities for such access and for inspection. 
 
If the specifications, COUNTY's instructions, laws, ordinances, or any public authority, require any work to be 
specially tested or approved, CONTRACTOR will give COUNTY timely notice of its readiness for inspection and 
if the inspection is by an authority other than COUNTY, of the date fixed for such inspection. Inspections by 
COUNTY will be promptly made, and where practicable at the source of supply. If any work should be covered up 
without approval or consent of COUNTY, it must, if required by COUNTY, be uncovered for examination at 
CONTRACTOR's expense. 
 
Re-examination of questioned work may be ordered by COUNTY and if so ordered the work must be uncovered 
by CONTRACTOR.  If such work is found to be in accordance with the bid documents, COUNTY will pay the cost 
of re-examination and replacement. If such work is found not to be in accordance with the bid documents, 
CONTRACTOR will pay such cost. 
 
ARTICLE 19. SUPERINTENDENCE - SUPERVISION 
 
CONTRACTOR will keep on its work site during its progress a competent Superintendent and any necessary 
assistants, all satisfactory to COUNTY. The Superintendent will not be changed except with the consent of 
COUNTY, unless the Superintendent proves to be unsatisfactory to CONTRACTOR and ceases to be in its 
employ. The Superintendent will represent CONTRACTOR in its absence and all directions given to it will be as 
binding as if given to CONTRACTOR. CONTRACTOR will give efficient supervision to the work using its best skill 
and attention. 
 
If CONTRACTOR, in the course of the work, finds any discrepancy between the construction documents and the 
physical conditions of the locality, or any errors or omissions in the construction documents or in the layout as 
given by points and instructions, it will be its duty to immediately inform COUNTY, in writing, and COUNTY will 
promptly verify the same. Any work done after such discovery, until authorized, will be done at CONTRACTOR's 
risk. 
 
Neither COUNTY nor CONTRACTOR, will employ an employee of the other without consent. 
 
ARTICLE 20. RESERVED  
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ARTICLE 21. CLAIMS FOR EXTRA COST FOR ADDITIONAL WORK 
 
If CONTRACTOR claims that any additional instructions by drawings or otherwise involve extra cost under this 
Contract, it will give COUNTY written notice thereof within a reasonable time after the receipt of such instructions, 
and in any event before proceeding to execute the work, except in an emergency endangering life or property.  
No such claim will be valid unless so made. 
 
ARTICLE 22. DEDUCTIONS FOR UNCORRECTED WORK 
 
If COUNTY deems it not expedient to correct work injured or done not in accordance with the Contract, an 
equitable deduction from the Contract price will be made therefor. 
 
CONTRACTOR will promptly remove from the premises all materials condemned by COUNTY as failing to 
conform to the Contract, whether incorporated in the work or not, and CONTRACTOR will promptly replace and 
re-execute its own work in accordance with the Contract and without expense to COUNTY and will bear the 
expense of making good all work of other contractors destroyed or damaged by such removal or replacement. 
 
If CONTRACTOR does not remove such condemned work and materials within a reasonable time, fixed by written 
notice, COUNTY may remove them and may store the material at the expense of CONTRACTOR. If 
CONTRACTOR does not pay the expense of such removal within ten days’ time thereafter, COUNTY may, upon 
ten days written notice, sell such materials at auction or at private sale and will account for the net proceeds 
thereof, after deducting all the costs and expenses that should have been borne by CONTRACTOR. 
 
ARTICLE 23. SUSPENSION OF WORK 
 
COUNTY may at any time suspend the work, or any part thereof by giving 3 days’ notice to CONTRACTOR in 
writing. When the reason for such suspension involves safety, health or welfare issues, the 3 day written notice 
requirement may be waived at the decision of the COUNTY Management. CONTRACTOR will resume the work 
within 10 days after the date fixed in the written notice from COUNTY to CONTRACTOR to do so. 
 
ARTICLE 24. COUNTY’S RIGHT TO DO WORK 
 
If CONTRACTOR neglects to prosecute the work properly or fails to perform any provision of this Contract, 
COUNTY may, after 3 days written notice to the CONTRACTOR, without prejudice to any other remedy it may 
have, make good such deficiencies and may deduct the cost thereof from the payment then or thereafter due 
CONTRACTOR. 
 
ARTICLE 25. COUNTY’S RIGHT TO TERMINATE CONTRACT 
 
If CONTRACTOR persistently or repeatedly refuses or fails, except in cases for which extension of time is 
provided, to supply enough properly skilled workers or proper materials, or if it fails to make prompt payment to 
subcontractors for material or labor, or persistently disregards laws, ordinances, or the instructions of COUNTY, 
or otherwise is guilty of a substantial violation of any provision of the contract, then COUNTY may, without 
prejudice to any other right or remedy and after giving CONTRACTOR 10 days written notice, terminate the 
employment of CONTRACTOR and take possession of the premises and of all materials, tools, and appliances 
thereon and finish the work by whatever method COUNTY may deem expedient. In such case CONTRACTOR 
will not be entitled to receive any further payment until the work is finished. If the unpaid balance of the Contract 
price will exceed the expense of finishing the work, including compensation for additional managerial and 
administrative service, such excess will be paid to CONTRACTOR. If such expense will exceed such unpaid 
balance, CONTRACTOR will pay the difference to COUNTY. COUNTY will certify the expense incurred by 
COUNTY as herein provided, and the damage incurred through the CONTRACTOR's default. 
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ARTICLE 26. REMOVAL OF EQUIPMENT 
 
In any case of annulment or termination of this Contract before completion from any cause whatever, 
CONTRACTOR, if notified to do so by COUNTY, will promptly remove any part or all of its equipment and supplies 
from the property of COUNTY, failing which COUNTY will have the right to remove such equipment and supplies 
at the expense of CONTRACTOR. 
 
ARTICLE 27. USE OF COMPLETED PORTIONS 
 
COUNTY has the right to take possession of and use any completed or partially completed portions of the work, 
notwithstanding the time for completing the entire work or such portions may not have expired, but such taking 
possession and use is not an acceptance of any work not completed in accordance with the Bid documents. If 
such prior use increases the cost of or delays the work, CONTRACTOR will be entitled to such extra 
compensation, or extension of time, or both, as COUNTY may determine. 
 
ARTICLE 28. PAYMENTS WITHHELD  
 
COUNTY may decline to certify payment or, because of discovered evidence or observations, may nullify the 
whole or any part of any certificate for payment previously issued, to such extent as may be necessary in its 
opinion to protect COUNTY from loss because of: 
 

a. Defective work not remedied. 
b. Third party claims filed or reasonable evidence indicating probable filing of such claims. 
c. Failure of CONTRACTOR to make payments properly to Subcontractors or for labor, materials, or 

equipment. 
d. Reasonable evidence that the work cannot be completed for the unpaid balance of the Contract sum. 
e. Damage to another CONTRACTOR. 

 
When the above grounds are removed, payment will be made for amounts withheld because of them. 
 
ARTICLE 29. WARRANTY  
 
CONTRACTOR will provide a written guarantee covering all costs for repair or replacement of defective work for 
a period of 2 years (or longer if noted elsewhere in the construction documents) from substantial completion.  
CONTRACTOR will complete repair, or respond to COUNTY in writing with repair solution, within 72 hours of 
notification by COUNTY. COUNTY may make emergency repairs to ensure life safety or to prevent property loss, 
without invalidating the warranty. 
 
ARTICLE 30. LIENS  
 
Neither the final payment nor any part of the retained percentage will become due until CONTRACTOR delivers 
to COUNTY a complete release of all liens arising out of this Contract, or receipts in full or in lieu thereof, and if 
required in either case, an affidavit that so far as it has knowledge or information, the release and receipts include 
all the labor for which a lien could be filed; but CONTRACTOR may, if any subcontractor refuses to furnish a 
release or receipt in full, furnish a bond satisfactory to COUNTY, to indemnify COUNTY against any lien. If any 
lien remains unsatisfied after all payments are made, CONTRACTOR will pay to COUNTY all monies that 
COUNTY may be compelled to pay in discharging such a lien, including all costs and a reasonable attorney's fee. 
 
ARTICLE 31. RIGHTS OF VARIOUS INTERESTS 
 
Wherever work being done by COUNTY's forces or other contractors is contiguous to work covered by this 
Contract the respective rights of the various interests involved will be established by the COUNTY to secure the 
completion of the various portions of the work in general harmony. 
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ARTICLE 32. SEPARATE CONTRACTS 
 
COUNTY reserves the right to let other contracts in connection with this work. CONTRACTOR will afford other 
contractors reasonable opportunity for the introduction and storage of their materials and the execution of their 
work, and will properly connect and coordinate its work with theirs. 
 
If any part of CONTRACTOR's work depends upon proper execution or results of the work of any other contractor, 
CONTRACTOR will inspect and its report will constitute an acceptance of the other contractor's work after the 
execution of its work. 
 
To insure the proper execution of its subsequent work, CONTRACTOR will measure work already in place and 
will at once report to COUNTY any discrepancy between the executed work and the drawings. 
 
ARTICLE 33. COUNTY'S STATUS 
 
The COUNTY has general review of the work and has the authority to reject all work and materials that do not 
conform to the Contract. 
 
ARTICLE 34. CLAIMS AND DISPUTES 
 
All claims, demands, disputes, controversies, and differences that arise between the parties hereto as result of or 
in connection with this Contract will be referred to COUNTY in writing with a request for review and response in 
accordance with this paragraph, which COUNTY will render in writing within a reasonable time. 
 
CONTRACTOR will deliver written notice of each such claim, demand, dispute, controversy or difference to 
COUNTY within 15 days of the occurrence of the event giving rise thereto and written supporting data will be 
submitted to COUNTY within 45 days of such occurrence unless COUNTY specifies a different period of time in 
writing to CONTRACTOR. The submission to COUNTY with respect to any such claim, demand, dispute, 
controversy or difference will be a condition precedent to any exercise by CONTRACTOR of such rights or 
remedies as CONTRACTOR may otherwise have under the Bid documents or at law in respect of any such claim, 
demand, dispute, controversy or difference. 
 
If either COUNTY or CONTRACTOR is dissatisfied with any decision of COUNTY and both parties agree in writing, 
then the dispute may be settled by arbitration in accordance with the Construction Industry Arbitration Rules of 
the American Arbitration Association, and judgment upon the award rendered by the arbitrator(s) will be entered 
in any court having jurisdiction thereof. All arbitration hearings must be held in Tucson, Arizona. 
 
ARTICLE 35. CLEANING UP 
 
CONTRACTOR will, as directed by COUNTY, remove from COUNTY's property and from all public and private 
property, at its own expense, all temporary structures, rubbish, and waste materials resulting from its operation. 
 
ARTICLE 36. RESERVED 
 
ARTICLE 37. ARCHAEOLOGICAL FEATURES 
 
Construction for this project may occur in an archaeological sensitive area. The County Conservation Lands & 
Resources Department will determine prior to construction (other than emergencies) any special site monitoring 
requirements. Human burials, including human skeletal remains, cremations, and funerary objects are protected 
under A.R.S. section 41-844 on state, county, and municipal lands, and under A.R.S. section 41-865 on private 
lands. Should archaeological features and/or artifacts or human remains, including human skeletal or cremation 
remains be discovered, work at that location will cease immediately, and the area will be taped off and avoided 
until archaeological investigations are completed. Construction is subject to delay in that location pursuant to 
applicable State law, while consultation with the Arizona State Museum and appropriate documentation and data 
recovery takes place. To the extent permitted by law, all archaeological artifacts and other materials will belong 
to Pima County. No monetary compensation will be made to CONTRACTOR for any claims due to delays in the 
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work schedule. Only the Contract construction time will be extended to permit the original scheduled number of 
days for completion of the project. 
 
ARTICLE 38. RESERVED 
 
ARTICLE 39. RESERVED 
 
ARTICLE 40. HAZARDOUS MATERIALS/ HAZARDOUS WASTES / HAZARDOUS SUBSTANCES 
ABATEMENT 
 
Should CONTRACTOR uncover, or otherwise become aware of the presence of any Hazardous Materials, 
Hazardous Wastes or Hazardous Substances during the construction of this project, notice will be served 
immediately to the COUNTY Project Manager, and all work surrounding said materials or substances will be 
ceased until directed to proceed. Construction delays due to Hazardous Materials, Hazardous Wastes or 
Hazardous Substances abatement may occur. 
 
If this contract does not otherwise require the services of a Hazardous Materials contractor, abatement of such 
materials will be provided by Pima County, at its expense and independent of this contract. 
 
If this contract already employs the services of a Hazardous Materials contractor, the cost to abate any such 
additional materials will be added to the contract as Additional Services, in accordance with the provisions of 
Article 21 “Claims for Cost of Additional Work”. 
 
ARTICLE 41. WASTE DISPOSAL FACILITIES 
 
CONTRACTOR will legally dispose of all construction debris in appropriate County operated waste disposal 
facilities and pay any applicable fees. In the case of conflicts with the provisions of the Contract Specifications, 
this provision applies. 
 
ARTICLE 42. AS-BUILT DRAWINGS 
 
CONTRACTOR will keep an accurate record of all changes and deviations from the Project Plans and 
Specifications and submit to COUNTY one set of “As-Built” drawings including dimension, location of underground 
utilities, etc., upon completion of the work. As-Built drawings will be drawn and submitted in such a format as 
prescribed by COUNTY. 
 
ARTICLE 43. RESERVED 
 
ARTICLE 44. BUILDER’S RISK  
 
CONTRACTOR will be responsible for equipment, materials, and supplies until completion of the project and 
acceptance by COUNTY. 
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