



**ADDENDUM #3**  
for  
**INVITATION FOR BID**  
**IFB-092023-114**  
**INDIAN BEND WASH PATH AT CHAPARRAL RD**

**October 17, 2023**

**NOTICE TO ALL BIDDERS AND PLAN HOLDERS**

The Solicitation is amended by the following clarifications/changes/additional information. If any provision in this Addendum conflicts with any existing provisions in the Solicitation, this Addendum will control. All other terms, conditions, and provisions of the Solicitation remain in effect as published.

By signing and submitting a Bid or Proposal, the Bidder/Proposer is acknowledging that they will abide by all Addenda issued prior to the opening of the Bids/Proposals and agreeing that all pricing takes into account all such Addenda.

**PROPOSAL SUBMITTAL DEADLINE**

The submittal due date and time is REVISED to **2:00 PM, LOCAL TIME, October 24, 2023** and is **changed** by this Addendum.

**CHANGES AND CLARIFICATIONS**

The following contains revised information and changes, and if applicable, Questions and responses received to date with answers provided herein. The Questions were submitted within the Questions Due Date period outlined in this solicitation.

1. REVISED BID SUBMITTAL DUE DATE: The Bid Submittal Due Date is revised to **2:00 PM, LOCAL TIME, October 24, 2023**.
2. REVISED DBE GOAL – Remove and replace all references to DBE Goal across and throughout all of the solicitation documents. **Revised DBE Goal is 10.39%**.
3. REVISED SCHEDULE OF BID ITEMS - Please find *R2 Schedule of Bid Items* on the pages that follow. Please disregard any previous versions of this form and complete version *R2 Schedule of Bid Items* and submit as instructed. The *R2 Schedule of Bid Items* includes an *Owners Contingency Materials Escalation Allowance* in the amount of \$100K and is subject to industry-wide supplier documented increases for Materials Escalations only.

An amount identified as “City Contingency” or “Owner Contingency” or “Force Account”, including the Owners Contingency Materials Escalation Allowance, is an allowance established solely by the City to be used at the sole discretion of the City to cover any

increases in Project costs that result from City directed changes (extra work) or unforeseen site conditions. The amount identified as such shall be added to the bid total, the sum of which will be the full contract price for construction. Contractor's fees on changes using any portion of the "City Contingency" or "Owner Contingency" or "Force Account" will be determined in accordance with the provisions for contract changes set forth in the terms and conditions.

- a) Bidders are reminded that submittals are subject to all requirements, instructions to bidders, and terms and conditions of the solicitation and all associated attachments, exhibits etc. including, Paragraph 30, of the Instructions to Bidders, Bid Bond, which reads in part, "Each bid must be accompanied by a cashier's check made payable to the order of City of Scottsdale in the sum of not less than 10% of the total bid, or a bond with sufficient sureties to be approved by the City in a sum equal to 10% of the total bid, and naming City of Scottsdale as obligee. Bid Security will be returned to all but the two lowest responsible and responsive Bidders after the Intent to Award has been posted, and the remaining securities returned within fourteen (14) days after the final execution of the contract."

END OF ADDENDUM #3

**R2 SCHEDULE OF BID ITEMS – Page 1 of 3**



**INDIAN BEND WASH PATH AT CHAPARRAL RD**

**#IFB-092023-114 ADOT TRACS #:T0255 01C FEDERAL PROJECT #:SCT-0(235)D**

LINE #	ITEM#	DESCRIPTION	UOM	QTY	UNIT PRICE	EXT. PRICE
1	104250	PROJECT HOTLINE	LS	1	\$	\$
2	105801	CONSTRUCTION SURVEYING	LS	1	\$	\$
3	105802	CONTRACTOR QUALITY CONTROL	LS	1	\$	\$
4	105820	AS-BUILTS	LS	1	\$	\$
5	105901	FORCE ACCOUNT EXTRA WORK	ALL	1		\$100,000.00
6	105902	OWNERS CONTINGENCY MATERIALS ESCALATION ALLOWANCE	ALL	1		\$100,000.00
7	107001	PERMITS & FEES	LS	1	\$	\$
8	201005	CLEAR & GRUBB	LS	1	\$	\$
9	206001	STRUCTURAL EXCAVATION	CY	930	\$	\$
10	206101	STRUCTURAL BACKFILL	CY	265	\$	\$
11	210001	BORROW	CY	3,900	\$	\$
12	211001	FILL	CY	200	\$	\$
13	220401	PLAIN RIPRAP	CY	69	\$	\$
14	220501	GROUTED RIPRAP	CY	726	\$	\$
15	301201	SUBGRADE PREPARATION	SY	2,155	\$	\$
16	321261	PAVEMENT SECTION NO. 1 (7.5" AC ON 11" ABC)	SY	388	\$	\$
17	321263	PAVEMENT SECTION NO. 2 (3" AC ON ABC, THICKNESS VARIES)	SY	140	\$	\$
18	336301	PAVEMENT REPLACEMENT, COS 2200	SY	72	\$	\$
19	340001	VERT CURB & GUTTER, MAG 220 TYPE "A"	LF	162	\$	\$
20	340005	CURB & GUTTER (TRANSITION VERTICAL CURB & GUTTER TO RIBBON CURB)	LF	10	\$	\$
21	340021	RIBBON CURB, MAG 220 TYPE "B"	LF	28	\$	\$
22	340050	CURB OPENING W/ CONCRETE APRON	EA	2	\$	\$
23	340071	LANDSCAPE HEADER CURB, COS 2622	LF	124	\$	\$
24	340122	CONC TURN DOWN EDGE (D=2.5')	LF	211	\$	\$
25	340205	CONCRETE SIDEWALK, MAG 230 (5" THICK)	SF	2,716	\$	\$
26	340217	CONCRETE MULTI-USE PATH, COS 2283 (MOD, 6" THICK)	SF	6,024	\$	\$
27	340218	CONC MULTI-USE PATH, COS 2283 (4" THICK)	SF	6,966	\$	\$
28	340276	SIDEWALK RAMP (COS 2241)	EA	1	\$	\$
29	340277	SIDEWALK RAMP (DETAIL PER PLANS)	EA	1	\$	\$
30	345002	ADJUST VALVE FRAME, COVER PER 2270 & FRAME PER MAG 391	EA	2	\$	\$
31	350041	REMOVE CURB & GUTTER	LF	49	\$	\$
32	350042	REMOVE CURB, RIBBON CURB	LF	152	\$	\$
33	350061	REMOVE CONCRETE SIDEWALK, DRIVEWAYS & SLABS	SF	12,088	\$	\$
34	350321	REMOVE GROUTED RIPRAP/GUNITE	SY	894	\$	\$
35	350501	REMOVE TREES (12" DIA. TO 24" DIA.)	EA	24	\$	\$

**COMPANY NAME:** \_\_\_\_\_

**SCHEDULE OF BID ITEMS – Page 2 of 3**



**INDIAN BEND WASH PATH AT CHAPARRAL RD**

**#IFB-092023-114 ADOT TRACS #:T0255 01C FEDERAL PROJECT #:SCT-0(235)D**

LINE #	ITEM#	DESCRIPTION	UOM	QTY	UNIT PRICE	EXT. PRICE
36	350600	REMOVE TRAFFIC MARKING (ARROW, SYMBOL OR LEGEND)	EA	6	\$	\$
37	350601	REMOVE TRAFFIC MARKINGS	LF	1,998	\$	\$
38	350604	REMOVE SIGN, POST & POST BASE	EA	4	\$	\$
39	350606	RELOCATE SIGN PANEL/MUTT MITT DISPENSER	EA	2	\$	\$
40	350608	REMOVE SIGN PANEL	EA	1	\$	\$
41	350713	REMOVE (ACP WATER LINE)	LF	137	\$	\$
42	350801	MISC. REMOVALS AND OTHER WORK	LS	1	\$	\$
43	401001	TRAFFIC CONTROL	LS	1	\$	\$
44	401101	OFF-DUTY POLICE OFFICER	HR	150	\$	\$
45	401120	VARIABLE MESSAGE SIGN	DAY	30	\$	\$
46	402104	WHITE STRIPE 90MIL THERMO PLASTIC 4" EQUIV	LF	2,612	\$	\$
47	402106	YELLOW STRIPE 90MIL THERMO PLASTIC 4" EQUIV	LF	350	\$	\$
48	402111	WHITE STRIPE PAINT 4" EQUIV	LF	4,982	\$	\$
49	402112	YELLOW STRIPE PAINT 4" EQUIV	LF	815	\$	\$
50	402120	PAVEMENT LEGEND PREFORMED	EA	3	\$	\$
51	402121	PAVEMENT SYMBOLS PREFORMED	EA	6	\$	\$
52	402122	BIKE LANE MARKING SET (ARROW & SYMBOL) PREFORMED	EA	1	\$	\$
53	402131	PAVEMENT LEGEND AND SYMBOL (PAINT)	EA	9	\$	\$
54	402141	RAISED PAVEMENT MARKERS, TYPE "D" (COS 2132, ADOT M-19)	EA	18	\$	\$
55	402142	RAISED PAVEMENT MARKERS, TYPE "G" (COS 2132, ADOT M-19)	EA	33	\$	\$
56	402401	REFLECTIVE TRAFFIC SIGN PANEL	SF	73	\$	\$
57	402411	TELESPAR SIGN POST, COS 2131	LF	21	\$	\$
58	402412	TELESPAR SIGN POST BASE ASSEMBLY (SLEEVE & ANCHOR), COS 2131	EA	3	\$	\$
59	403709	MISCELLANEOUS WORK (TRAFFIC SIGNAL POWER MODIFICATIONS)	LS	1	\$	\$
60	403710	MISCELLANEOUS WORK (PARK LIGHTING MODIFICATIONS)	LS	1	\$	\$
61	403711	MISCELLANEOUS WORK (TEMPORARY POWER)	LS	1	\$	\$
62	430001	DECOMPOSED GRANITE, COS 2620 (2" DEPTH)	SY	440	\$	\$
63	430005	ANGULAR ROCK	SY	2,514	\$	\$
64	430007	RESODDING	SF	3,300	\$	\$
65	430202	SHRUBS, 5 GAL. (COS 2620)	EA	211	\$	\$
66	430204	ACCENT/CACTI (5 GAL.)	EA	44	\$	\$
67	430205	ACCENT/CACTI (3 GAL.)	EA	13	\$	\$
68	430302	TREES, 15 GAL. (COS 2620)	EA	11	\$	\$
69	430303	TREES, 24" BOX (COS 2600 & 2620)	EA	25	\$	\$

**COMPANY NAME:** \_\_\_\_\_

**SCHEDULE OF BID ITEMS – Page 3 of 3**



**INDIAN BEND WASH PATH AT CHAPARRAL RD**

**#IFB-092023-114 ADOT TRACS #:T0255 01C FEDERAL PROJECT #:SCT-0(235)D**

LINE #	ITEM#	DESCRIPTION	UOM	QTY	UNIT PRICE	EXT. PRICE
70	430900	LANDSCAPING ESTABLISHMENT	MO	12	\$	\$
71	440202	IRRIGATION PIPING MAINLINE	LF	1,130	\$	\$
72	440203	IRRIGATION PIPING LATERAL	LF	2,640	\$	\$
73	440261	IRRIGATION SLEEVING	LF	190	\$	\$
74	440301	IRRIGATION CONTROL VALVES	EA	4	\$	\$
75	440341	IRRIGATION ISOLATION GATE VALVES	EA	4	\$	\$
76	440501	IRRIGATION EMITTERS	EA	138	\$	\$
77	440541	IRRIGATION SPRAY HEADS	EA	14	\$	\$
78	440701	IRRIGATION WIRING	LF	500	\$	\$
79	440805	IRRIGATION FLUSH CAP ASSEMBLY	EA	41	\$	\$
80	505045	CATCH BASIN, MAG 535; (COS 2535 GRATE)	EA	2	\$	\$
81	505501	REINFORCING STEEL	LB	56,325	\$	\$
82	505606	STRUCTURAL CONCRETE CL A 3000psi	CY	31	\$	\$
83	505608	STRUCTURAL CONCRETE CL AA 4000psi	CY	236	\$	\$
84	505822	CONCRETE RETAINING WALL, ADOT SD 7.01 & ADOT SPEC. SEC. 914	SF	1,172	\$	\$
85	520009	HANDRAIL (COS 2508, 42")	LF	247	\$	\$
86	520010	HANDRAIL (COS 2508, 56")	LF	83	\$	\$
87	610308	8" DIP WATER LINE	LF	253	\$	\$
88	610831	CONNECT WATER LINE TO MAIN	EA	2	\$	\$
89	610841	CURB STOP, MAG 390, TYPE A	EA	1	\$	\$
90	618052	15" HDPE	LF	51	\$	\$
91	630308	8" GATE VALVE, B & C, MAG 391, TYPE C	EA	1	\$	\$
92	630312	12" GATE VALVE, B & C, MAG 391, TYPE C	EA	1	\$	\$
93	630602	2" AIR RELEASE/VACUUM VALVE, COS 2348	EA	2	\$	\$
94	800001	MOBILIZATION	LS	1	\$	\$
					\$	\$
<b>95</b>	<b>BASE BID (GRAND TOTAL LINES 1-94)</b>				<b>\$</b>	

**YOUR COMPANY NAME:** \_\_\_\_\_