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ELECTRICAL BID PROPOSAL 

DVT Taxiway C Connectors C4-C10 (GMP2 – C4) 
Project No. AV31000096 FAA/ADOT 

GMP2 
 

Bid Proposal of (Firm Name): ___________________________________________________________________________ 

Acknowledges Receipt of the following Addenda:  _________________________________________________________ 

Bidder agrees to perform all                         Electrical                 within the Work Category as it appears below including all applicable 

direct and overhead costs, profit, taxes, bond, insurance, and all costs associated with the Project. 

SCOPE OF WORK – Electrical 
Work under this classification includes:  Labor and materials required to perform electrical upgrades listed below in the schedule of 

values. The work shall be all inclusive of removal and salvage of fixtures and Isolation Transformers, removal and salvage of airfield 

guidance signs and isolation transformers, remove and salvage elevated RGL and isolation transformer removal of existing base cans, 

remove existing junction cans / pull boxes, excavate and remove existing conduit and conductor, removal existing duct bank, remove 

concrete sign base, remove existing concrete handhole and lids, remove existing duct bank marker, re-installation of fixtures, guidance 

signs, and isolation transformers, install temporary lighting jumpers,  installation of new fixtures, new base cans, new sign/base 

installation, junction structure adjustments, and supply of cans, concrete, required formwork, conduit, conductors, electrical testing and 

connectors associated with all work.  All work will be furnished and/or installed in accordance with the Contract Special Provisions, Project 

Plans, and FAA Standard Specifications  

This is a Construction Manager at Risk (CMAR) project with the City of Phoenix.  Your quote should be based on your takeoff (A), and 

must indicate unit prices (B) with extensions (C) for all items included in your bid.  Payment will be made by the actual units installed, but 

not to exceed your indicated takeoff quantity.   

 

BID SCHEDULE: BASE BID 

BID ITEM BID ITEM DESCRIPTION 
OWNER 

QUANTITY 

TAKEOFF 

QUANTITY 
UM 

UNIT 

PRICE 

EXTENDED 

PRICE  

C-105 MOBILIZATION 1  EA 
  

L-100-5.1 

REMOVE AND SALVAGE EXISTING TAXIWAY EDGE 

LIGHT AND ISOLATION TRANSFORMER, REMOVE 

EXISTING BASE CAN 

3  EA 

 
 

L-100-5.2 

REMOVE AND SALVAGE EXISTING TAXIWAY EDGE 

LIGHT AND ISOLATION TRANSFORMER, EXISTING BASE 

CAN TO REMAIN 

1  EA 

 

 

L-100-5.8 
EXCAVATE AND REMOVE EXISTING CONDUIT AND 

CONDUCTOR 
739  LF 

  

L-100-5.9 REMOVE EXISTING CONDUCTOR, CONDUIT TO REMAIN 1337  LF 
  



  J. Banicki Construction, Inc.
       4720 E. Cotton Gin Loop, Ste. 240 

                                 Phoenix, AZ 85040 
(480) 921-8016 Main ∙ (480) 921-9456 Fax 

  

Page 2 of 5 
 

 

L-100-5.11 

REMOVE AND SALVAGE AIRFIELD GUIDANCE SIGN AND 

ISOLATION TRANSFORMER, REMOVE CONCRETE SIGN 

BASE 

2  EA   

L-100-5.13 
EXCAVATE AND REMOVE EXISTING CONCRETE 
HAND HOLE 

1  EA   

L-100-5.15 
TEMPORARY AIRFIELD LIGHTING CIRCUIT 
JUMPERS 

1  LS   

L-108-5.1 
L-824, TYPE C, 1 /C #B AWG, 5KV CABLE, #6 
GROUND 

971  LF   

L-108-5.2 
L-824, TYPE C, 2/C #B AWG, 5KV CABLE, #6 
GROUND 

2749  
LF 

  

L-110-5.2 SINGLE-WAY, (1) - 2" CONDUIT, SLURRY ENCASED 1483  
LF 

  

L-110-5.3 
SINGLE-WAY, ( 1) – 2" CONDUIT, CONCRETE 
ENCASED 

95  
LF 

  

L-110-5.4 
MULTIPLE-WAY, (4) - 2" CONDUIT, SLURRY 
ENCASED 

450  
LF 

  

L-110-5.5 
MULTIPLE-WAY, (6) - 2" CONDUIT, CONCRETE 
ENCASED 

144  
LF 

  

L-110-5.7 
MULTIPLE-WAY, (2) - 4" CONDUIT, CONCRETE 
ENCASED 

54  
LF 

  

L-115-5.1 

NEW HANDHOLE, PREFABRICATED CONCRETE 
4'X4'X4' WITH AIRCRAFT RATED LID, FURNISHED 
AND INSTALLED 

2  EA   

L-115-5.2 PROVIDE AND INSTALL RGL ISOLATION BOXES AND 

CONDUITS IN NEW OR EXISTING CONCRETE HAND 

HOLE 

2  

EA 

  

L-125-5.13 INSTALL NEW BLANK COVER ON EXITING L-867 BASE 

CAN 
2  

EA 
  

L-125-5.1 NEW L-804(L) LED ELEVATED RGL WITH ON/OFF 

SWITCH AND ISOLATION TRANSFORMER ON NEW L-867 

BASE CAN 

2  

EA 

  

L-125-5.3 NEW L-858(L) SIZE 1, STYLE 2, 2-MODULE, AIRFIELD 

GUIDANCE SIGN, ON NEW CONCRETE SIGN BASE W/ 

ASPHALT MAINTENANCE PAD 

2  

EA 

  

L-125-5.5 NEW L-858(L) SIZE 1, STYLE 2, 3-MODULE, AIRFIELD 

GUIDANCE SIGN, ON NEW CONCRETE SIGN BASE W/ 

ASPHALT MAINTENANCE PAD 

3  

EA 

  

L-125-5.6 SALVAGED SIZE 1, STYLE 2, 3-MODULE, AIRFIELD 

GUIDANCE SIGN, ON NEW CONCRETE SIGN BASE W/ 

ASPHALT MAINTENANCE PAD 

1  

EA 

  

L-125-5.7 NEW L-858(L) SIZE 1, STYLE 2, 4-MODULE, AIRFIELD 

GUIDANCE SIGN, ON NEW CONCRETE SIGN BASE W/ 

ASPHALT MAINTENANCE PAD 

1  

EA 
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L-125-5.8 SALVAGED SIZE 1, STYLE 2, 4-MODULE, AIRFIELD 

GUIDANCE SIGN, ON NEW CONCRETE SIGN BASE W/ 

ASPHALT MAINTENANCE PAD 

1  

EA 

  

L-125-5.10 
INSTALL NEW SIZE 1 SIGN PANELS IN EXISTING SIGNS 7  

EA 
  

L-125-5.11 NEW ELEVATED L-861T(L) LED TAXIWAY EDGE LIGHT 

AND ISOLATION TRANSFORMER ON NEW L-867 BASE 

CAN 

29  

EA 

  

L-125-5.12 NEW ELEVATED L-861T QUARTZ TAXIWAY EDGE LIGHT 

AND ISOLATION TRANSFORMER ON NEW L-867 BASE 

CAN 

6  

EA 

  

L-125-5.14 INSTALL SALVAGED RUNWAY EDGE LIGHT AND 

ISOLATION TRANSFORMER ON NEW L-867 BASE CAN 
3  

EA 
  

    

TOTAL PRICE:  

 DBE PARTICIPATION BASE BID Percentage of Subtotal  

 

It is a requirement for each firm to use these pages above to submit a bid proposal.  The firm can attach additional supporting information 

regarding the bid.  Any deviations from the bid proposal could result in the bid proposal being rejected or deemed non-responsive. 

GENERAL NOTES AND INCLUSIONS: 

a) The Subcontractor is responsible for all Blue Staking and potholing of existing utilities. 

b) Survey will be provided by Contractor with a minimum of 72 hour notice by Subcontractor. Subcontractor will be responsible to 

maintain survey layout. 

c) Construction water source is provided by Contractor.  

d) Subcontractor will be responsible to coordinate dust control of their work with Contractor’s water truck. 

e) Contractor will not provide any hoisting. 

f) Security of materials stored on site is Subcontractor’s responsibility. 

g) Subcontractor is responsible for timely submittals, re-submittals, RFI’s and other project management functions so as not to 

negatively affect the project schedule to include long lead items.  

h) All cost of bonds and insurance must be contained within unit prices. 

i) Subcontractor acknowledges that project schedule will be 5 Nights a week – 8-hour shifts. Per Project CPM Schedule. 

j) Subcontractor will provide an on-site superintendent/manager dedicated to the project that will be responsible for daily 

coordination meetings, weekly Owner meetings, other project management. 

k) Subcontractor is responsible for having supervisory employee personnel attend the Airport Security Badging Training and 

carrying insurance per the requirements of the Contract Documents.  

l) Subcontractor is responsible to include the cost for Airport Security Badging Training in their pricing and will not be separately 

reimbursed for the cost of employee Airport Security Badging Training.  

m) Subcontractor is responsible for flashing amber beacons on all equipment and vehicles, including hauling trucks and delivery 

trucks, at all times during construction.  

 

n) Subcontractor is responsible for additional material testing costs required for failing to pass initial material tests. Costs charged 

by the Owner to the Contractor shall be passed through to the Subcontractor. 

o) Mobilization item includes all mobilizations for duration of the project 
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p) Parking will be designated by the Contractor. Subcontractor is responsible for their employee’s transportation on-site, and 

expenses. 

q) Subcontractor is responsible for all electrical scope of work removals from the grade and transported to the Contractor’s 

approved location on site. The Contractor will break and dispose of electrical concrete structures that are placed in the approved 

location.  

r) Subcontractor recognizes all applicable technical specification sections SP-35, SP-36, L-100, L-108, and L-110 in addition to all 

applicable project general specifications, has been included in above unit pricing. 

s) Subcontractor is responsible for flashing amber beacons on all equipment and vehicles, including hauling trucks and delivery 

trucks, at all times during construction.  

t) Subcontractor is responsible for “Orange and White” checked airport flags on all equipment, including hauling and delivery trucks 

at all times during construction.  

u) All vehicles operating within the airfield boundary be identified with a painted or magnetic sign on each side of the vehicle bearing 

the name and logo of the company. 

 

  

SCOPE OF WORK: 

a) The subcontractor will be required to perform all work listed in the above schedule of values in accordance with the Contract 

Special Provisions, Project Plans, and FAA Standard Specifications. 

b) The subcontractor will remove and salvage LED fixtures for reinstallation. 

c) The subcontractor will install new duct bank and base cans per the project plans and specifications. 

d) The subcontractor will adjust junction structures per the project plans and specifications 

e) The subcontractor will install new fixtures on both new and existing base cans per the project plans and specifications. 

f) The subcontractor will be required to remove all conductor and fixtures prior to removal of existing base and junction cans. 

g) The subcontractor is responsible for the storage and protection of all salvaged fixtures and conductor.  

h) The subcontractor is required to salvage items for reinstallation as shown on the plans. 

i) The subcontractor acknowledges that all equipment, procedures and materials needed to meet project schedule, technical 

specifications and are all inclusive of requirements for the installation of work. 

j) The subcontractor will be responsible for any electrical testing required per the project plans and specifications.  

k) The subcontractor will be required to install new base cans for items in the schedule of values that call out to be mounted on 

new base can.  

l) Subcontractor will be responsible to precast based cans and sign base prior to the anticipated start of construction. 

m) Excess concrete debris/material haul-off generated from excavation must be stockpiled neatly in Contractor’s approved location 

for haul off by the general contractor. 

n) The unit costs developed above shall be inclusive of all hours worked, including overtime, night, and weekend work. 

o) Subcontractor will be responsible for the coordination of cleaning concrete truck chutes at designated washout locations 

provided by Contractor.   

 

 

 

 

 

 

 

List of Disadvantage Business Enterprises (DBE) and Price: ___________________________________________________    
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          ___________________________________________________   

          ___________________________________________________   

          ___________________________________________________   

RESPONSIVE BID REQUIREMENTS 

 (Initials) 
If any exceptions are taken to the requirements of this Proposal form, include those exceptions below, stating 
the sections and paragraphs and the specific exception. 

 (Initials) 
In submitting this Proposal, the bidder agrees to complete the work in accordance with the included Preliminary 
Construction Sequence and schedule. 

 (Initials) 
In submitting this Proposal, the bidder agrees that this bid is valid for the duration of the Preliminary Construction 
Sequence and no material escalation will be accepted as part of this proposal. 

 (Initials) 
In submitting this Proposal, the bidder has provided exceptions taken to the commercial terms stated in our 
Agreements, stating the sections and paragraphs and the specific exception. 

 (Initials) 

All material meets or exceeds the requirements outlined in the Contract Documents, including all plans, technical 
specifications, City of Phoenix Supplements, City of Phoenix Supplements, Maricopa Association of Government 
(MAG) specifications, Arizona Department of Transportation (ADOT) Specifications and Federal Aviation 
Administration (FAA). For onsite operations only. Excludes delivery to site unless delivery origin is located on 
project site limits. 

 (Initials) 
The Owner requirements, federal provisions Davis-Bacon General wage determination, Buy America, and other 
required contract provisions will be made a part of all Agreements. 

 (Initials) 
Disadvantage Business Enterprise (DBE) firms are listed on Arizona Unified Transportation Registration and 
Certification System (AZ UTRACS). 

 

Signature:                

Name (Print):                

Title:                

Business Address:             

Telephone/Fax Number:             

Contractors’ License Number:            

Federal ID Number:             

General Liability Insurance Carrier (not the agent):          
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