



Thank you for your interest in our bid opportunities and we welcome you to submit a response. Please be sure to review and comply with all specifications and requirements.

Addendum Description

Addendum No. 8 removes Base Bid - Florida Canyon Wash Bridge Replacement Detour Construction, Bid Item #9300127 - Miscellaneous Work 17 (Rebuild Storm Damaged Detour), adds Base Bid Cost Allowances - Florida Canyon Wash Bridge Replacement Detour Construction, Bid Item #9300127 - Miscellaneous Work 17 (Rebuild Storm Damaged Detour) Allowance with a quantity of 50,000 and unit price of \$1.00, and includes Q&A.

Please note that the Solicitation due date remains unchanged.

Notice Modifications

Notice Information	From Value	To Value
No entries		

Category Modifications

Added Categories
No Categories Added

Removed Categories
No Categories Removed

Added Documents[A]

Document	Size	Uploaded Date	Language
Q&A Addendum No. 8 [pdf]	4 Kb	08/28/2026 06:19 PM EDT	English

Items Modifications

Florida Canyon Wash Bridge Repl				
3 - Florida Canyon Wash - Detour Construction - Standard				
Code	Description	UOM	Qty	Modification
9300127	Miscellaneous Work 17 (Rebuild Storm Damaged Detour)	Each	2	Deleted
4 - Florida Canyon Wash - Detour Construction - Cost Allowance				
Code	Description	Price	Modification	
9300127	Miscellaneous Work 17 (Rebuild Storm Damaged Detour) Allowance	\$50,000.00	Added	