



Office of Procurement Services – Article 5
301 W. Jefferson Street, 7th Floor
Phoenix, Arizona 85003

**ADDENDUM NO. 3
TO Northern Pkwy Agua Fria River to 103rd Ave
SERIAL # 260059-DBB
PROJECT OWNERS PROJECT/CONTRACT # TT0372 2026-043**

Addendum Date: August 17, 2026

County Project Owner: MCDOT

Northern Pkwy Agua Fria River to 103rd Ave, 260059-DBB is herein modified. The provisions of said documents applicable to these modifications remain unchanged unless specifically indicated otherwise.

This Addendum No. 3 forms a part of the solicitation/contract documents and modifies the clauses/provisions as follows.

The following revised documents are hereby issued and shall *replace and supersede* the previously provided versions included in the solicitation/contract documents:

1. Revised DBE Provisions: Final LPA Construction EPIRSE WITHOUT DBE Goal
2. Revised LPA Prompt Pay Payment Specifications 8.11.2026
3. Revised Construction LPA DBE Subcontract Compliance Assurance 8.2026

ALL OTHER PROVISIONS SHALL REMAIN IN FULL FORCE AND EFFECT.

Project Owner Approval:

By: Beverly Krumm

Signature: Beverly Krumm

Title: MCDOT Contract Officer

Date: August 17, 2026

Registrant Approval and Seal:

Firm Name: N/A

By: _____

Signature: _____

Title: _____

Date: _____

Included with your offer, your firm/company is required to acknowledge this addendum, and every addendum relating to this solicitation by completing the following information:

Addendum No. 3 Acknowledgement:

Firm Name

Signature

Title

Signatory Printed Name

Date